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Current copies of the following documents are hereby made part of these contract documents  
by reference.  These documents are available on the DFCM web site at http://dfcm.utah.gov or are 
available upon request from DFCM. 

 
  DFCM General Conditions dated May 25, 2005. 
  DFCM Application and Certification for Payment dated May 25, 2005. 
 
 
 Technical Specifications:   
 Drawings:    
 

 
 
 
 
The Agreement and General Conditions dated May 25, 2005  
have been updated from versions that were formally adopted  
and in use prior to this date.  The changes made to the General 
Conditions are identified in a document entitled Revisions to 
General Conditions that is available on DFCM’s web site at 
http://dfcm.utah.gov 
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INVITATION TO BID    

Only firms that have been invited to submit bids on this project are allowed to bid on this project. 
 
Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for: 
 
CHILLER REMOVAL - BUSINESS AND TECHNOLOGY BUILDINGS 
SALT LAKE COMMUNITY COLLEGE – REDWOOD ROAD CAMPUS 
SALT LAKE CITY, UTAH 
DFCM PROJECT NO:  06165660 
 
 Company    Contact            Fax 
AMCI      Tyler Lamont   801-261-8561 
KOH Mechanical    Harvey Hansen  801-254-6374 
Ralph Tye & Sons    Doug Tye   801-262-1391 
US Mechanical    Colby Adamson  801-785-6029 
Carrier Service    Wade Beams   801-486-6588 
 
Bids will be in accordance with the Contract Documents that will be available at 9:00 AM on Monday, 
January 29, 2007, and distributed in electronic format only on CDs from DFCM, 4110 State Office 
Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov.  For questions 
regarding this project, please contact Craig Wessman, DFCM, at 801-673-2107.  No others are to be 
contacted regarding this bidding process.  The construction budget for this project is $55,000. 
 
A mandatory pre-bid meeting will be held at 9:00 AM on Wednesday, February 7, 2007 in Room 202 
of the Construction Trades (CT) Building at Salt Lake Community College Redwood Road Campus in 
Salt Lake City, Utah.  All bidders wishing to bid on this project are required to attend this meeting.   
    
Bids will be received until the hour of 2:30 PM on Wednesday February 14, 2007 at the Wasatch 
Building at the Utah State Fairpark, approximately 155 North 1000 West, Salt Lake City, Utah.  Refer 
to the map on the DFCM website for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf).  
Bids will be opened and read aloud in the Wasatch Building at the Utah State Fairpark.  NOTE:  Bids 
must be received at the Wasatch Building at the Utah State Fairpark by the specified time. 
 
A bid bond in the amount of five percent (5%) of the bid amount, made payable to the Division of 
Facilities Construction and Management on DFCM’s bid bond form, shall accompany the bid.  
 
The Division of Facilities Construction and Management reserves the right to reject any or all bids or 
to waive any formality or technicality in any bid in the interest of DFCM. 
 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 
Marla Workman, Contract Coordinator 
4110 State Office Building, Salt Lake City, Utah 84114 
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PROJECT DESCRIPTION 
 

This project is to remove two existing chillers which are no longer in service. One chiller is a Carrier 
centrifugal chiller located in the Business Building. Associated work with this chiller is to revise some 
of the chilled water piping in the mechanical room to make the central chilled water loop operate 
better. Also includes the removal of the cooling tower which serviced this chiller along with some of 
the condenser water piping. The electrical work includes removal of the wiring which services the 
equipment being removed. 
 
The second chiller is an absorption chiller located in the Technology Building. This work includes 
removal of the piping from the chiller back to the main lines serving the chiller and capping those 
lines. This includes condenser water, chilled water, and steam and condensate piping. Also include is 
the removal of the electrical service to the equipment. There are pumps and condensate pumps which 
will also be removed. 
 
Removal of the refrigerant (R-11) and the lithium bromide solution is included as a part of this project.
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PROJECT SCHEDULE 

 
PROJECT NAME: CHILLER REMOVAL - BUSINESS AND TECHNOLOGY BUILDINGS 
   SALT LAKE COMMUNITY COLLEGE – REDWOOD ROAD CAMPUS 
   SALT LAKE CITY, UTAH 
DFCM PROJECT #: 06165660 

Event Day Date Time Place 
Bidding Documents 
Available 

Monday January 29, 2007 9:00 AM DFCM 
4110 State Office Bldg  
SLC, UT or DFCM web site * 

Mandatory Pre-bid 
Site Meeting  

Wednesday February 7, 2007 9:00 AM Construction Trades Bldg Rm 
202 
Salt Lake Community College 
Redwood Road Campus 
Salt Lake City, UT 

Last Day to Submit 
Questions 

Friday February 9, 2007 12:00 NOON E-mail to Craig Wessman 
(cwessman@utah.gov) or  
fax to 801-538-8487 

Addendum Issued 
Responding to 
Questions (if needed) 

Monday February 12, 2007 4:00 PM DFCM web site * 

Prime Contractors  
Turn In Bid and Bid 
Bond  

Wednesday February 14, 2007 2:30 PM Wasatch Building 
Utah State Fairpark 
Approx 155 North 1000 West 
Salt Lake City, UT ** 

Sub-contractor List 
Due 

Thursday February 15, 2007 2:30 PM DFCM 
4110 State Office Bldg  
SLC, UT 
Fax 801-538-3677 

Substantial Completion 
Date 

Friday April 6, 2007   

 
* NOTE:  DFCM’s web site address is http://dfcm.utah.gov 

 
**  Due to the ongoing construction on Capitol Hill and the anticipated shortage of parking during 2007, 

all bids will be received and opened at the Wasatch Building at the Utah State Fairpark.  Refer to map 
on the DFCM web site for directions (http://dfcm.utah.gov/downloads/fairpark_map.pdf) 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM 
 
 
NAME OF BIDDER                                                                                                       DATE             
 
To the Division of Facilities Construction and Management 
4110 State Office Building 
Salt Lake City, Utah  84114 
 
The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to 
Bidders”, in compliance with your invitation for bids for the CHILLER REMOVAL – BUSINESS 
AND TECHNOLOGY BUILDINGS – SALT LAKE COMMUNITY COLLEGE – REDWOOD 
ROAD CAMPUS - SALT LAKE CITY, UTAH – DFCM PROJECT NO. 06165660  and having 
examined the Contract Documents and the site of the proposed Work and being familiar with all of the 
conditions surrounding the construction of the proposed Project, including the availability of labor, 
hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance 
with the Contract Documents as specified and within the time set forth and at the price stated below.  
This price is to cover all expenses incurred in performing the Work required under the Contract 
Documents of which this bid is a part: 
 
I/We acknowledge receipt of the following Addenda:            
 
 
For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to 
perform for the sum of: 
 
                                                                                                                            DOLLARS ($                                ) 
(In case of discrepancy, written amount shall govern) 
 
 
I/We guarantee that the Work will be Substantially Complete by April 6, 2007, should I/we be the successful 
bidder, and agree to pay liquidated damages in the amount of $175.00 per day for each day after expiration of 
the Contract Time as stated in Article 3 of the Contractor’s Agreement.  
 
This bid shall be good for 45 days after bid opening. 
 
Enclosed is a 5% bid bond, as required, in the sum of           
 
The undersigned Contractor's License Number for Utah is                                                         .   
 
Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days, 
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment 
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the 
contract.   

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management 
DFCM
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BID FORM  
PAGE NO. 2 
 
 
The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the 
property of the Division of Facilities Construction and Management as liquidated damages for delay and 
additional expense caused thereby in the event that the contract is not executed and/or acceptable l00% 
Performance and Payment bonds are not delivered within the time set forth. 
 
 
Type of Organization: 
 
                                                                 
(Corporation, Partnership, Individual, etc.) 
 
 
Any request and information related to Utah Preference Laws: 
 
__________________________________________________ 
 
 
 
 
 
 
      Respectfully submitted, 
 
 
 
      ______________________________________________ 
      Name of Bidder 
 
 
 

ADDRESS: 
 
 
      ______________________________________________ 
 

______________________________________________ 
 
 
 
      ______________________________________________ 

 Authorized Signature 
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INSTRUCTIONS TO BIDDERS 
 
 
1. Drawings and Specifications, Other Contract Documents 
 
Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated 
in the Invitation to Bid. 
 
2. Bids  
 
Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit 
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and 
shall include in the bid the cost of all items required by the Contract Documents.  If the bidder 
observes that portions of the Contract Documents are at variance with applicable laws, building codes, 
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall 
promptly notify the DFCM Representative and the necessary changes shall be accomplished by 
Addendum. 
 
The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in 
the procurement documents and submitted in a sealed envelope at the location specified by the 
Invitation to Bid prior to the deadline for submission of bids.   
 
Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of 
Facilities Construction and Management, shall accompany bid.  THE BID BOND MUST BE ON THE 
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE 
CONSIDERED AN ACCEPTABLE BID. 
 
If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form, 
and the bid security meets all other legal requirements, the bidder will be allowed to provide an 
acceptable bid bond by the close of business on the next business day following notification by DFCM 
of submission of a defective bid bond security.  NOTE:  A cashier’s check cannot be used as a 
substitute for a bid bond. 
 
3. Contract and Bond   
 
The Contractor's Agreement will be in the form found in the specifications.  The Contract Time will be 
as indicated in the bid.  The successful bidder, simultaneously with the execution of the Contract 
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original 
signatures, upon the forms provided in the procurement documents.  The performance and payment 
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured 
from a company that meets the requirements specified in the requisite forms.  Any bonding 
requirements for subcontractors will be specified in the Supplementary General Conditions. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 2 
 
 
4. Listing of Subcontractors  
 
Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”, 
which are included as part of these Contract Documents.  The Subcontractors List shall be delivered to 
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening.  Requirements for 
listing additional subcontractors will be listed in the Contract Documents. 
 
DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements 
for the listing and changing of subcontractors.  Any contractor who is found to not be in compliance 
with these requirements is subject to a debarment hearing and may be debarred from consideration for 
award of contracts for a period of up to three years.  
 
 
5. Interpretation of Drawings and Specifications 
 
If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the 
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project 
Manager a request for an interpretation thereof.  The person or entity submitting the request will be 
responsible for its prompt delivery.  Any interpretation of the proposed documents will be made only 
by addenda posted on DFCM’s web site at http://dfcm.utah.gov.  Neither the DFCM nor A/E will be 
responsible for any other explanations or interpretations of the proposed documents.  A/E shall be 
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project. 
 
6. Addenda 
 
Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov.  Contractors are responsible for 
obtaining information contained in each addendum from the web site.  Addenda issued prior to the 
submittal deadline shall become part of the bidding process and must be acknowledged on the bid 
form.  Failure to acknowledge addenda may result in disqualification from bidding.   
 
7. Award of Contract 
 
The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder, 
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is 
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference 
Laws in U.C.A. Title 63, Chapter 56.  DFCM reserves the right to waive any technicalities or 
formalities in any bid or in the bidding.  Alternates will be accepted on a prioritized basis with 
Alternate 1 being highest priority, Alternate 2 having second priority, etc. 
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INSTRUCTIONS TO BIDDERS 
PAGE NO. 3 
 
 
8. DFCM Contractor Performance Rating 
 
As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency 
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating” 
form.  The ratings issued on this project will not affect this project but may affect the award on future 
projects. 
 
9. Licensure 
 
The Contractor shall comply with and require all of its subcontractors to comply with the license laws 
as required by the State of Utah. 
 
10. Right to Reject Bids  
 
DFCM reserves the right to reject any or all Bids. 
 
11. Time is of the Essence 
 
Time is of the essence in regard to all the requirements of the Contract Documents. 
 
12. Withdrawal of Bids 
 
Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.  
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid 
after it has been opened. 
 
13. Product Approvals   
 
Where reference is made to one or more proprietary products in the Contract Documents, but 
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract 
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the 
standards set forth in the drawings and specifications and are compatible with the intent and purpose of 
the design, subject to the written approval of the A/E.  Such written approval must occur prior to the 
deadline established for the last scheduled addenda to be issued.  The A/E’s written approval will be in 
an issued addendum.  If the descriptive material is not restrictive, the products of other manufacturers 
specified will be accepted without prior approval provided they are compatible with the intent and 
purpose of the design as determined by the A/E. 
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INSTRUCTIONS TO BIDDERS 
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14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors 
 
Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial 
responsibility of the contractor, subcontractor or sub-subcontractor. 
 
15. Debarment 
 
By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site 
managers, have been, or are under consideration for, debarment or suspension, or any action that 
would exclude such from participation in a construction contract by any governmental department or 
agency.  If the Contractor cannot certify this statement, attach to the bid a detailed written explanation 
which must be reviewed and approved by DFCM as part of the requirements for award of the Project. 
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BID BOND 
(Title 63, Chapter 56, U. C. A. l953, as Amended) 

 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                                                               hereinafter  referred to as 
the "Principal," and                                                                                                                                  , a corporation organized and existing 
under the laws of the State of                                      , with its principal office in the City of ______________ and authorized to transact 
business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable 
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto 
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $_____                                                   (5% of the 
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying 
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the______________________________________ 
                                                                                                                                                                                                                      Project. 
 

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not 
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified 
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated 
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful 
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and 
void.  It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full 
penal sum of this Bond.  The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be 
for a term of sixty (60) days from actual date of the bid opening. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, 
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to  same extent as if it were copied at 
length herein. 
 

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated 
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
DATED this                      day of                                                 , 20                  . 
 
Principal's name and address (if other than a corporation):       Principal's name and address (if a corporation): 
 
                                                                                                                                                                                                   
 
                                                                                                                                                                                                 
 
By:                                                                                                    By:                                                                                 
 
Title:                                                                                                 Title:                                                                                
                                                                                         (Affix Corporate Seal) 
 

Surety's name and address: 
 

                                                                                          
 

                                                                                        
STATE OF                                )  
                                                   ) ss.     By:                                                                                 
COUNTY OF                            )             Attorney-in-Fact                         (Affix Corporate Seal) 

 
On this         day of                         , 20         , personally appeared before me                                                                                    , 

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say 
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has 
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she 
acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                    , 20           . 
My Commission Expires:                                                  
Resides at:                                                                         
                                                                                         

NOTARY PUBLIC 
 
 

Approved As To Form:   May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 

Agency:  _______________________________________________________ 
Agent:    _______________________________________________________ 
Address: _______________________________________________________
Phone:   _______________________________________________________
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
 

The three low bidders, as well as all other bidders that desire to be considered, are required by law to 
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the 
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated 
in these Contract Documents, on the following basis: 
 

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED 
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED 

 
•  Any additional subcontractors identified in the bid documents shall also be listed. 
•  The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
    subcontractor list meeting the requirements of State law.  
•  List subcontractors for base bid as well as the impact on the list that the selection of any alternate 
    may have. 
•  Bidder may not list more than one subcontractor to perform the same work. 
•  Bidder must list “Self” if performing work itself. 

 
LICENSURE: 
 
The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's 
license number as issued by DOPL, if such license is required under Utah Law, shall be listed.  Bidder 
shall certify that all subcontractors, required to be licensed, are licensed as required by State law.  A 
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who 
provide only materials, equipment, or supplies to a contractor or subcontractor. 
 
BIDDER LISTING 'SELF' AS PERFORMING THE WORK: 
 
Any bidder that is properly licensed for the particular work and intends to perform that work itself in 
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the 
term ‘Self’ for that category on the subcontractor list form.  Any listing of ‘Self’ on the sublist form 
shall also include the amount allocated for that work. 
 
‘SPECIAL EXCEPTION’: 
 
A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a 
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or 
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4).  The bidder shall insert the term 
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor 
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and 
why the bidder was unable to obtain a qualified subcontractor bid.  The Director must find that the 
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in 
order for the bid to be considered.  If awarded the contract, the Director shall supervise the bidder’s 
efforts to obtain a qualified subcontractor bid.  The amount of the awarded contract may not be 
adjusted to reflect the actual amount of the subcontractor’s bid.   Any listing of ‘Special Exception’ on 
the sublist form shall also include amount allocated for that work. 

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM 
Page No. 2 
 
 
GROUNDS FOR DISQUALIFICATION: 
 
The Director may not consider any bid submitted by a bidder if the bidder fails to submit a 
subcontractor list meeting the requirements of State law.  Director may withhold awarding the contract 
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to 
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.  
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist 
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the 
contractor shall have 24 hours to submit the correction to the Director.  If such correction is submitted 
timely, then the sublist requirements shall be considered met. 
 
CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM: 
 
Subsequent to twenty-four hours after the bid opening, the contractor may change its listed 
subcontractors only after receiving written permission from the Director based on complying with all 
of the following criteria. 
 
(1) The contractor has established in writing that the change is in the best interest of the State and 

that the contractor establishes an appropriate reason for the change, which may include, but not 
is not limited to, the following reasons: the original subcontractor has failed to perform, or is 
not qualified or capable of performing, and/or the subcontractor has requested in writing to be 
released. 

(2) The circumstances related to the request for the change do not indicate any bad faith in the 
original listing of the subcontractors. 

(3) Any requirement set forth by the Director to ensure that the process used to select a new 
subcontractor does not give rise to bid shopping. 

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.   
(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change 

order being issued for the contract for such decreased amount. 
(6) The Director will give substantial weight to whether the subcontractor has consented in writing 

to being removed unless the Contractor establishes that the subcontractor is not qualified for 
the work. 

 
EXAMPLE: 
 
Example of a list where there are only four subcontractors: 
 

  
                TYPE OF WORK 

 SUBCONTRACTOR,  
  “SELF” OR “SPECIAL EXCEPTION” 

 SUBCONTRACTOR 
       BID AMOUNT 

  
  CONT. LICENSE # 

 
ELECTRICAL 

 
ABCD Electric Inc. 

 
       $350,000.00 

 
    123456789000 

 
LANDSCAPING 

 
“Self” 

 
         300,000.00 

 
    123456789000 

 
CONCRETE (ALTERNATE #1) 

 
XYZ Concrete Inc 

 
         298,000.00 

 
     987654321000 

 
MECHANICAL 

 
“Special Exception”  
             (attach documentation) 

 
Fixed at:  350,000.00 

 
 (TO BE PROVIDED 
AFTER OBTAINING 
SUBCONTRACTOR) 

 
PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS  

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED. 
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SUBCONTRACTORS LIST 
FAX TO 801-538-3677 

 
PROJECT TITLE:                                                                                                                                   
 
Caution:   You must read and comply fully with instructions. 
 

 
  
                TYPE OF WORK 

 
              SUBCONTRACTOR,  
“SELF” OR “SPECIAL EXCEPTION” 

 
 SUBCONTRACTOR 
       BID AMOUNT 

 
  
CONT. LICENSE # 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
We certify that: 
l. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any 

alternates. 
2. We have listed “Self” or “Special Exception” in accordance with the instructions. 
3. All subcontractors are appropriately licensed as required by State law. 
 

FIRM:                                                                     
 
DATE:                                                SIGNED BY:                                                            
 
NOTICE:   FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED 
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A 
WRITTEN CONTRACT WITH BIDDER.  ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS 
DEEMED APPROPRIATE BY DFCM.  ATTACH A SECOND PAGE IF NECESSARY.  

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and 
DFCM
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FUGITIVE DUST PLAN 
 

 
 
 
 
 
The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of 
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice 
to proceed. 
 
The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including 
the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from 
noncompliance. 
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Utah Division of Air Quality 

April 20, 1999 
 
GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A 
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3,  4, 5,  6, 7 
 
Source Information: 
 
1. Name of your operation (source): provide a name if the source is a construction site. 
 
 
 
 
2.  Address or location of your operation or construction site. 
 
 
 
 
 
3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation. 
 
 
 
 
 
4. Lengths of the project, if temporary (time period). 
 
 
 
 
5. Description of process (include all sources of dust and fugitive dust).  Please, if necessary, use 

additional sheets of paper for this description.  Be sure to mark it as an attachment. 
 
 
 
 
 
6. Type of material processed or disturbed. 
 
 
 
 
7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units). 
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8. Destination of product (where will the material produced be used or transported, be specific, 

provide address or specific location), information needed for temporary relocation applicants. 
 
 
 
 
 
 
9. Identify the individual who is responsible for the implementation and maintenance of fugitive 

dust control measures.  List name(s), position(s) and telephone number(s). 
 
 
 
 
 
 
10. List, and attach copies of any contract lease, liability agreement with other companies that may, 

or will, be responsible for dust control on site or on the project. 
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Description of Fugitive Dust Emission Activities 

(Things to consider in addressing fugitive dust control strategies.) 
 
 
1. Type of activities (drilling and blasting, road construction, development construction, earth 

moving and excavation, handling and hauling materials, cleaning and leveling, etc). 
 
 
 
 
2. List type of equipment generating the fugitive dust. 
 
 
 
 
3. Diagram the location of each activity or piece of equipment on site.  Please attach the diagram. 
 
 
 
 
4. Provide pictures or drawings of each activity.  Include a drawing of the unpaved/paved road 

network used to move loads “on” and “off” property. 
 
 
 
 
5. Vehicle miles travels on unpaved roads associated with the activity (average speed). 
 
 
 
 
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.) 
 
 
 
 
7. Estimate the size of the release area at which the activity occurs (square miles).  For haul or dirt 

roads include total miles of road in use during the activity. 
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Description of Fugitive Dust Emission Controls on Site  
 
 
Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined 
by Approval Order conditions or federal requirements such as NSPS), and control strategies must 
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for 
compliance with R307-309-3. 
 
1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and 

haul roads. 
 
 
 
 
 
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization, 

synthetic cover, wind breaks, vegetative cover, etc). 
 
 
 
 
 
3. Method of application of dust suppressant. 
 
 
 
 
 
4. Frequency of application of dust suppressant. 
 
 
 
 
 
5. Explain what triggers the use of a special control measure other than routine measures already in 

place, such as covered loads or measures covered by a permit condition (increase in opacity, high 
winds, citizen complaints, dry conditions, etc). 

 
 
 
 
6. Explain in detail what control strategies/measures will be implemented off-hours, i.e., 

Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day. 
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Description of Fugitive Dust Control Off-site 
 
Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on 
public and private paved roads in compliance with R307-309-5, 6, 7. 
 
1. Types of emission controls initiated by your operation that are in place “off” property 

(application of water, covered loads, sweeping roads, vehicle cleaning, etc.). 
 
 
 
 
 
2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive 

dust, are deposited on public and private paved roads. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Submit the Dust Control Plan to: 
 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 

Salt Lake City, Utah 84114-4820 
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Fugitive Dust Control Plan Violation Report 
 
 
When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the 
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of 
Violation.  The report must include the following information: 
 
1. Name and address of dust source. 
 
 
2. Time and duration of dust episode. 
 
 
3. Meteorological conditions during the dust episode. 
 
 
4. Total number and type of fugitive dust activities and dust producing equipment within each 

operation boundary.  If no change has occurred from the existing dust control plan, the source 
should state that the activity/equipment is the same. 

 
 
5. Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or 

the sources dust control plan. 
 
 
6. Reasons for failing to control dust from the dust generating activity or equipment. 
 
 
7. New and/or additional fugitive dust control strategies necessary to achieve compliance with 

R307-309-3, 4, 5, 6, or 7. 
 
 
8. If it can not be demonstrated that the current approved Dust Control Plan can result in 

compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to 
demonstrate compliance with 307-309-3 through 7.  Within 30 days of receiving a fugitive dust 
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for 
review and approval. 

 
Submit the Dust Control Plan to: 
 Executive Secretary   Phone:   (801) 536-4000 
 Utah Air Quality Board  FAX:     (801) 536-4099 
 POB 144820 
 15 North 1950 West 
 Salt Lake City, Utah 84114-4820 
 
Attachments:  DFCM Form FDR R-307-309, Rule 307-309 
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300/300/____/FVA/____/_____/__/_ 
Project No.  ________ 

 
 
 

CONTRACTOR'S  AGREEMENT 
 
FOR: 
 
____________________________________ 
____________________________________ 
____________________________________ 
 
THIS CONTRACTOR'S AGREEMENT, made and entered into this ____ day of _________, 20__, by 
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter 
referred to as "DFCM", and ______________________________, incorporated in the State of 
___________ and authorized to do business in the State of Utah, hereinafter referred to as "Contractor", 
whose address is ________________________________. 
 
WITNESSETH:  WHEREAS, DFCM intends to have Work performed at _______________________ 
_______________________________________________. 
 
WHEREAS, Contractor agrees to perform the Work for the sum stated herein. 
 
NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's 
Agreement, agree as follows: 
 
ARTICLE  1.  SCOPE  OF  WORK.  The Work to be performed shall be in accordance with the 
Contract Documents prepared by _______________________________________________ and entitled 
“______________________________________________________________.” 
 
The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of 
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this 
Agreement and are included in the specifications for this Project.  All terms used in this Contractor's 
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.   
 
The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the 
Contract Documents which are hereby incorporated by reference.  It is understood and agreed by the 
parties hereto that all Work shall be performed as required in the Contract Documents and shall be 
subject to inspection and approval of DFCM or its authorized representative.  The relationship of the 
Contractor to the DFCM hereunder is that of an independent Contractor. 
 
ARTICLE  2.  CONTRACT  SUM.  The DFCM agrees to pay and the Contractor agrees to accept in 
full performance of this Contractor's Agreement, the sum of _________________________________ 
____________________________________________ DOLLARS AND NO CENTS ($________.00), 
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100% 
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 2 
 
 
Payment Bond as well as all insurance requirements of the Contractor.  Said bonds have already been 
posted by the Contractor pursuant to State law.  The required proof of insurance certificates have been 
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's 
Agreement. 
 
ARTICLE  3.  TIME  OF  COMPLETION  AND  DELAY  REMEDY.  The Work shall be 
Substantially Complete by ___________.  Contractor agrees to pay liquidated damages in the amount of 
$______ per day for each day after expiration of the Contract Time until the Contractor achieves 
Substantial Completion in accordance with the Contract Documents, if Contractor's delay makes the 
damages applicable.  The provision for liquidated damages is: (a) to compensate the DFCM for delay 
only; (b) is provided for herein because actual damages can not be readily ascertained at the time of 
execution of this Contractor's Agreement; (c) is not a penalty; and (d) shall not prevent the DFCM from 
maintaining Claims for other non-delay damages, such as costs to complete or remedy defective Work. 
 
No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier, 
against the DFCM or State of Utah  for damages or other claims due to losses attributable to hindrances 
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers, 
employees or agents, except as expressly provided in the General Conditions.  The Contractor may 
receive a written extension of time, signed by the DFCM, in which to complete the Work under this 
Contractor's Agreement in accordance with the General Conditions. 
 
ARTICLE  4.  CONTRACT  DOCUMENTS.  The Contract Documents consist of this Contractor's 
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other 
Conditions), the Drawings, Specifications, Addenda and Modifications.  The Contract Documents shall 
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers 
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations 
that are documented as an attachment to the contract. 
 
All such documents are hereby incorporated by reference herein.  Any reference in this Contractor's 
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the 
importance or applicability of any other provisions of the Contract Documents. 
 
ARTICLE  5.  PAYMENT.  The DFCM agrees to pay the Contractor from time to time as the Work 
progresses, but not more than once each month after the date of Notice to Proceed, and only upon 
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent 
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials 
furnished in place or on the site.  The Contractor agrees to furnish to the DFCM invoices for materials 
purchased and on the site but not installed, for which the Contractor requests payment and agrees to  
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CONTRACTOR'S  AGREEMENT 
PAGE NO. 3 
 
 
safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such 
be stolen, lost or destroyed, to replace same. 
 
Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be 
supplied by the Contractor at the time of request for Certificate of Payment on account.  Materials for 
which payment has been made cannot be removed from the job site without DFCM's written approval.  
Five percent (5%) of the earned amount shall be retained from each monthly payment.  The retainage, 
including any additional retainage imposed and the release of any retainage, shall be in accordance with 
UCA 13-8-5 as amended.  Contractor shall also comply with the requirements of UCA 13-8-5, including 
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention 
proceeds.  The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law 
in fulfilling the retention law requirements with subcontractors at any tier. 
 
ARTICLE  6.  INDEBTEDNESS.  Before final payment is made, the Contractor must submit evidence 
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding 
indebtedness in connection with the Work have been properly paid.  Final Payment will be made after 
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the 
applicable provisions of the General Conditions. 
 
Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial 
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in 
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any 
payment by DFCM to Contractor. 
 
ARTICLE  7.  ADDITIONAL  WORK.  It is understood and agreed by the parties hereto that no 
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in 
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents 
for such additional labor or materials has been executed.  The DFCM specifically reserves the right to 
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or 
restricting the scope of the Work. 
 
ARTICLE  8.  INSPECTIONS.  The Work shall be inspected for acceptance in accordance with the 
General Conditions. 
 
ARTICLE  9.  DISPUTES.  Any dispute, PRE or Claim between the parties shall be subject to the 
provisions of Article 7 of the General Conditions.  DFCM reserves all rights to pursue its rights and 
remedies as provided in the General Conditions.  
 
ARTICLE  10.  TERMINATION,  SUSPENSION  OR  ABANDONMENT.  This Contractor’s 
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions. 
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ARTICLE  11.  DFCM'S  RIGHT  TO  WITHHOLD  CERTAIN  AMOUNT  AND  MAKE  USE 
THEREOF.  The DFCM may withhold from payment to the Contractor such amount as, in DFCM's 
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for 
labor and services rendered and materials furnished in and about the Work.  The DFCM may apply such 
withheld amounts for the payment of such claims in DFCM's discretion.  In so doing, the DFCM shall be 
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment 
made under this Contractor's Agreement by the DFCM to the Contractor.  DFCM shall not be liable to 
the Contractor for any such payment made in good faith.  Such withholdings and payments may be made 
without prior approval of the Contractor and may be also be prior to any determination as a result of any 
dispute, PRE, Claim or litigation. 
 
ARTICLE  12.  INDEMNIFICATION.  The Contractor shall comply with the indemnification 
provisions of the General Conditions.  
 
ARTICLE  13.   SUCCESSORS AND ASSIGNMENT  OF  CONTRACT.  The DFCM and 
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to 
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such 
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s 
Agreement.   The Contractor shall not assign this Contractor’s Agreement without the prior written 
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any 
rights under this Contractor’s Agreement, without prior written consent of the DFCM. 
 
ARTICLE  14.  RELATIONSHIP  OF  THE  PARTIES.  The Contractor accepts the relationship of 
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to 
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering 
the interest of the DFCM; to furnish efficient business administration and supervision; to make best 
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in 
the best and most expeditious and economic manner consistent with the interests of the DFCM.  
 
ARTICLE  15.  AUTHORITY  TO  EXECUTE  AND  PERFORM  AGREEMENT.   Contractor 
and DFCM each represent that the execution of this Contractor's Agreement and the performance 
thereunder is within their respective duly authorized powers. 
 
ARTICLE  16.  ATTORNEY  FEES  AND  COSTS.  Except as otherwise provided in the dispute 
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable 
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this 
Contractor's Agreement or recover damages or any other action as a result of a breach thereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day 
and year stated hereinabove. 
 
 
       CONTRACTOR:                              
 
              
       Signature                                 Date 
 
       Title:         
State of       _____________) 
             )                                                   
County of    _____________)    Please type/print name clearly 
 
On this ____ day of _________, 20____, personally appeared before me, __________________, 
whose identity is personally known to me (or proved to me on the basis of satisfactory evidence) and 
who by me duly sworn (or affirmed), did say that he (she) is the ________________ (title or office) of 
the firm and that said document was signed by him (her) in behalf of said firm. 
 
       _____________________________ 
       Notary Public 
(SEAL) 
       My Commission Expires _________ 
 
 
 
 
APPROVED AS TO AVAILABILITY  DIVISION OF FACILITIES 
OF FUNDS:      CONSTRUCTION AND MANAGEMENT 
 
               
David D. Williams, Jr.                 Date  ________________- Manager      Date 
DFCM Administrative Services Director  Capital Development/Improvements  
 
 
 
 
APPROVED AS TO FORM:    APPROVED FOR EXPENDITURE: 
ATTORNEY GENERAL    
November 30, 2006            
By: Alan S. Bachman     Division of Finance                                Date 
 Asst Attorney General 
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PERFORMANCE  BOND 
 (Title 63, Chapter 56, U. C. A. 1953, as Amended) 
 

That                                                                                                                                                           hereinafter referred to as the "Principal" and 
                                                                                                                               , a corporation organized and existing under the laws of the State of  
 , with its principal office in the City of                                      and authorized to transact business in this State and U. S. Department of the Treasury 
Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on  Federal Bonds and as Acceptable Reinsuring Companies); 
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of    
                                                                            DOLLARS ($                                        ) for the payment whereof, the 
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract  with the Obligee, dated the                   day of                                 , 20         , to 
construct                                                                                                                                                                                                                          
in the County of                                  , State of Utah, Project No.                                    , for the approximate sum of                                
                                                                                                                                                           Dollars ($                                             ), which 
Contract is hereby incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the  
Contract Documents including, but not limited to, the Plans, Specifications and conditions   thereof, the one year performance warranty, and the terms of the  
Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.  
 

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors, 
administrators or successors of the Owner. 
 

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties. 
 

PROVIDED,  HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, 
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this             day of                               ,  20           . 
 
WITNESS OR ATTESTATION: PRINCIPAL: 
 
                                                                                                                                                                                                                   
 

By:                                                                                                       
             (Seal) 

Title:                                                                                                    
 
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                                  
 

By:                                                                                                    
       Attorney-in-Fact                                                                   (Seal) 

STATE OF                                       ) 
                                                         )   ss. 
COUNTY OF                                   ) 
 
On this               day of                                      ,  20       , personally appeared before me                                                                                                   , whose 
identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney 
in-fact of the above-named Surety Company and  that  he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah  in 
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this                   day of                                                  , 20             . 
 
My commission expires:                                                         
Resides at:                                                                               ________       

NOTARY PUBLIC 
 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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PAYMENT  BOND 
 (Title 63, Chapter 56, U. C. A. l953, as Amended) 
 
KNOW ALL PERSONS BY THESE PRESENTS: 
 

That                                                                                                                      hereinafter referred to as the "Principal," and                
                                                 , a corporation organized and existing under the laws of the State  of      authorized to do business in this State 
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as 
Acceptable Reinsuring Companies); with its principal office in the City of   ,  hereinafter referred to as the "Surety," are held and firmly bound unto 
the State of Utah hereinafter referred to as the "Obligee," in the amount of            
Dollars ($                                        ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors 
and assigns, jointly and severally, firmly by these presents. 
 

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the                day of                                     , 20         ,  
to construct                
in the County of                                   , State of Utah, Project No.                                    for the approximate sum of             
                                                                                   Dollars ($                 ), which contract is hereby 
incorporated by reference herein. 
 

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal  
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, l953, as amended, and in the prosecution of the 
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.  
 

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms  
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,  
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications  
or drawings and agrees that they shall become part of the Contract Documents. 
 

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and  
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein. 
 

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this               day of                              , 20         . 
 
WITNESS OR ATTESTATION:     PRINCIPAL: 
 
                                                                                                                                                                                                            
 

By:                                                                                                     
                                                                                 (Seal) 

Title:                                                                                                    
 
WITNESS OR ATTESTATION:     SURETY: 
 
                                                                                                                                                                                                             
 

By:                                                                                                       
STATE OF                                      )            Attorney-in-Fact                                                                (Seal) 
                                                        )  ss.  
COUNTY OF                                 ) 
 

On this                day of                                                , 20          ,  personally appeared before me             
                                                                                                                                        , whose identity is personally known to me or proved  to  me on  the basis of 
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly 
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and 
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same. 
 
Subscribed and sworn to before me this               day of                                                             ,  20            . 
 
My commission expires:                                                  
Resides at:                                                                                                                                                                         

   NOTARY PUBLIC 
 
 

Approved As To Form:  May 25, 2005 
By Alan S. Bachman,  Asst Attorney General 
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CHANGE ORDER #   
_____________________________________________________________________________________________ 
CONTRACTOR:     AGENCY OR INSTITUTION:  
       PROJECT NAME:   
       PROJECT NUMBER:   
       CONTRACT NUMBER:   
ARCHITECT:      DATE:     
 

 
               AMOUNT 

 
                DAYS 

 
CONSTRUCTION 
CHANGE 
DIRECTIVE NO. 

 
PROPOSAL 
REQUEST 
NO.  

 
 INCREASE 

 
 DECREASE 

 
INCREASE 

 
DECREASE 

 
 

     

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

  
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

  
 

 
 

 
 

 
 

 
 

   

                               Amount                Days                 Date 
 
ORIGINAL CONTRACT 

   

 
TOTAL PREVIOUS CHANGE ORDERS  

   
 

 
TOTAL THIS CHANGE ORDER  

   
 

 
ADJUSTED CONTRACT 

   

 
DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order 
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and 
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms, 
sum, scope of the Work and time. 
 
Contractor:                                                                                                                                           

 Date 
Architect/Engineer:                                                                                                                    

 Date 
Agency or Institution:                                                                                                                           

 Date 
DFCM:                                                                                                                                 

 Date 
Funding Verification:                                                                                                       
                                                                                                            Date 

Page _____ of _____page(s) 
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CERTIFICATE  OF  SUBSTANTIAL  COMPLETION 
 
PROJECT                                                                                                       PROJECT NO:  ___________________________ 
AGENCY/INSTITUTION ______________________________________________________________________________  
 
AREA ACCEPTED                
 
The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as 
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract 
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified 
area of the Project for the use for which it is intended. 
 
The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full 
possession of the Project or specified area of the Project at                      (time) on                                          (date). 
 
The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including 
utilities and insurance, of the Project subject to the  itemized responsibilities and/or exceptions noted below: 
                
 
                
 
The Owner acknowledges receipt of the following closeout and transition materials: 
� As-built Drawings     � O & M Manuals � Warranty Documents � Completion of Training         

Requirements 
 
A list of items to be completed or corrected (Punch List) is attached hereto.  The failure to include an item on it does not alter the 
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized 
changes thereof.  The amount of  _____________(Twice the value of the punch list work) shall be  retained to assure the 
completion of the punch list work.                                                     
 
The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within                    _
 calendar days from the above date of issuance of this Certificate.  The amount withheld pending completion of the list of 
items noted and agreed to shall be: $________________.  If the list of items is not completed within the time allotted the Owner 
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of 
the retained project funds.  If the retained project funds are insufficient to cover the delay/completion damages, the Owner shall be 
promptly reimbursed for the balance of the funds needed to compensate the Owner. 
 
       by:         
CONTRACTOR (include name of firm)                               (Signature)                                                           DATE 
                                                                                
       by:         
A/E  (include name of firm)                                                  (Signature)                                                           DATE 
                                                                                                                                                                                                                           
       by:         
USING INSTITUTION OR AGENCY                                (Signature)                                                           DATE 
 
       by:         
DFCM  (Owner)                                                                   (Signature)                                                            DATE 
 
4110 State Office Building, Salt Lake City, Utah  84114  cc:            Parties Noted 
telephone 801-538-3018 • facsimile 801-538-3267 • http://dfcm.utah.gov          DFCM, Director 
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SECTION 01770 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 
services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

4. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs, damage or settlement surveys, property 
surveys, and similar final record information. 

5. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

6. Complete startup testing of systems. 
7. Complete final cleaning requirements, including touchup painting. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect  will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection or 
will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final Completion. 
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1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of 
construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and 
area affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of 
construction.  Use CSI Form 14.1A. 

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the 
Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 
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g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  
Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment[, elevator equipment,] and 
similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

n. Replace parts subject to unusual operating conditions. 
o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 
q. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

s. Leave Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
Project of rodents, insects, and other pests.  Prepare a report. 

D. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 
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SECTION 01100 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work phases. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Work restrictions. 
7. Specification formats and conventions. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  SLCC Redwood Campus Chiller Demolition. 

B. Owner:  DFCM. 

C. Architect:  Van Boerum and Frank Associates, Inc. 

D. The Work consists of the following: 
 

1. See Drawing for Scope. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 WORK PHASES 

A. The Work shall be conducted in phases. 

1.6 USE OF PREMISES 

A. General:  Contractor shall have limited use of premises for construction operations as required. 
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B. Use of Existing Building:  Maintain existing building in a weathertight condition throughout 
construction period.  Repair damage caused by construction operations.  Protect building and 
its occupants during construction period. 

1.7 WORK RESTRICTIONS 

A. On-Site Work Hours:  Work shall be generally performed inside the existing building during 
normal business working hours of Monday through Friday. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner's written permission. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections and 
CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete because all available Section numbers 
are not used.  Consult the table of contents at the beginning of the Project Manual to 
determine numbers and names of Sections in the Contract Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in 
the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 
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1.9 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01100 
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SECTION 01330 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's  responsive action. 

B. Informational Submittals:  Written information that does not require Architect's  responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.4 SUBMITTAL PROCEDURES 

A. General:  Electronic copies of CAD Drawings of the Contract Drawings will not be provided by 
Architect for Contractor's use in preparing submittals. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Engineer’s receipt of submittal.  No extension of 
the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 21 days for initial review of each submittal.  Allow additional time if 
coordination with subsequent submittals is required.  Engineer will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 10 days for review of each resubmittal. 

D. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

E. Additional Copies:  Unless additional copies are required for final submittal, and unless Architect 
observes noncompliance with provisions in the Contract Documents, initial submittal may serve 
as final submittal. 
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1. Submit one copy of submittal to concurrent reviewer in addition to specified number of 
copies to Architect. 

2. Additional copies submitted for maintenance manuals will not be marked with action 
taken and will be returned. 

3. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.   

F. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 
3. Resubmit submittals until they are marked. 

G. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

H. Use for Construction:  Use only final submittals with mark indicating ""taken by Architect. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

1. Submit electronic submittals directly to extranet specifically established for Project. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Standard color charts. 
e. Manufacturer's catalog cuts. 

4. Submit Product Data before or concurrent with Samples. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
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c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and control 

wiring. 
f. Schedules. 
g. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 Section 
"Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 
firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

END OF SECTION 01330 
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SECTION 01400 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 
quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and -control requirements for individual construction activities 
are specified in the Sections that specify those activities.  Requirements in those 
Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Preconstruction Testing:  Tests and inspections that are performed specifically for the Project 
before products and materials are incorporated into the Work to verify performance or 
compliance with specified criteria. 

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with industry standards. 

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 
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1.4 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards establish 
different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement.  Refer uncertainties and requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.5 SUBMITTALS 

A. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.6 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

D. Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  Specialists shall 
satisfy qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and regulations governing 
the Work. 

E. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for 
this Project. 

1.7 QUALITY CONTROL 

A. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless 
otherwise indicated, provide quality-control services specified and those required by authorities 
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having jurisdiction.  Perform quality-control services required of Contractor by authorities having 
jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

2. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

3. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

4. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 

B. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Division 01 Section "Submittal 
Procedures." 

C. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

D. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-
control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or 
approve or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

E. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Delivery of samples to testing agencies. 
6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

F. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and replacing 
construction to accommodate testing and inspecting. 



SALT LAKE COMMUNITY COLLEGE  VBFA #6274 
REDWOOD CAMPUS 
CHILLER DEMOLITION 
 

QUALITY REQUIREMENTS 01400 - 4 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Prepare a record of tests and inspections.  Include the following: 

1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site.  Post changes and modifications as they occur.  Provide access to 
test and inspection log for Architect's reference during normal working hours. 

3.2 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into adjoining 
areas with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 01400 
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SECTION 01420 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General:  Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved":  When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed":  A command or instruction by Architect.  Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated":  Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents.  Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations":  Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish":  Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install":  Operations at Project site including unloading, temporarily storing, unpacking, 
assembling, erecting, placing, anchoring, applying, working to dimension, finishing, curing, 
protecting, cleaning, and similar operations. 

H. "Provide":  Furnish and install, complete and ready for the intended use. 

I. "Project Site":  Space available for performing construction activities.  The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on which 
Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards:  Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced.  Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates:  Comply with standards in effect as of date of the Contract Documents 
unless otherwise indicated. 

C. Copies of Standards:  Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity.  Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

D. Abbreviations and Acronyms for Standards and Regulations:  Where abbreviations and 
acronyms are used in Specifications or other Contract Documents, they shall mean the 
recognized name of the organizations responsible for the standards and regulations in the 
following list.  Names, telephone numbers, and Web sites are subject to change and are 
believed to be accurate and up-to-date as of the date of the Contract Documents. 

 
ADAAG Americans with Disabilities Act (ADA) (800) 872-2253 
 Architectural Barriers Act (ABA) (202) 272-0080 
 Accessibility Guidelines for Buildings and Facilities  
 Available from Access Board  
 www.access-board.gov  
   
   
UFAS Uniform Federal Accessibility Standards (800) 872-2253 
 Available from Access Board (202) 272-0080 
 www.access-board.gov  

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Thomson 
Gale's "Encyclopedia of Associations" or in Columbia Books' "National Trade & Professional 
Associations of the U.S." 

B. Industry Organizations:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be 
accurate and up-to-date as of the date of the Contract Documents. 

 
   
AGC Associated General Contractors of America (The) (703) 548-3118 
 www.agc.org  
   
   
ANSI American National Standards Institute (202) 293-8020 
 www.ansi.org  
   
   
ARI Air-Conditioning & Refrigeration Institute (703) 524-8800 
 www.ari.org  
   
ASHRAE American Society of Heating, Refrigerating and (800) 527-4723 
 Air-Conditioning Engineers (404) 636-8400 
 www.ashrae.org  
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ASME ASME International (800) 843-2763 
 (The American Society of Mechanical Engineers International) (973) 882-1170 
 www.asme.org  
   
ASTM ASTM International (610) 832-9585 
 (American Society for Testing and Materials International)  
 www.astm.org  
   
AWS American Welding Society (800) 443-9353 
 www.aws.org (305) 443-9353 
   
NFPA NFPA (800) 344-3555 
 (National Fire Protection Association) (617) 770-3000 
 www.nfpa.org  
   

C. Code Agencies:  Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities in the following list.  
Names, telephone numbers, and Web sites are subject to change and are believed to be 
accurate and up-to-date as of the date of the Contract Documents. 

 

OSHA Occupational Safety & Health Administration (800) 321-6742 
 www.osha.gov (202) 693-1999 
   

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01420 
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SECTION 01600 - PRODUCT REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; product substitutions; and comparable products. 

1.3 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

1.4 SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 

1. Substitution Request Form:  Use CSI Form 13.1A. 
2. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 
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e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce 
indicated results. 

1.5 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1.6 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

2. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
5. Provide a secure location and enclosure at Project site for storage of materials and 

equipment by Owner's construction forces.  Coordinate location with Owner. 
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1.7 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using appropriate form properly executed. 

3. Refer to Divisions 02 through 49 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

7. Or Equal:  Where products are specified by name and accompanied by the term "or 
equal" or "or approved equal" or "or approved," comply with provisions in Part 2 
"Comparable Products" Article to obtain approval for use of an unnamed product. 

B. Product Selection Procedures: 
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1. Product:  Where Specifications name a single product and manufacturer, provide the 
named product that complies with requirements. 

2. Manufacturer/Source:  Where Specifications name a single manufacturer or source, 
provide a product by the named manufacturer or source that complies with requirements. 

3. Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed that complies with requirements. 

4. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a 
product by one of the manufacturers listed that complies with requirements. 

5. Available Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed, or an unnamed product, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

6. Available Manufacturers:  Where Specifications include a list of manufacturers, provide a 
product by one of the manufacturers listed, or an unnamed manufacturer, that complies 
with requirements.  Comply with provisions in Part 2 "Comparable Products" Article for 
consideration of an unnamed product. 

7. Product Options:  Where Specifications indicate that sizes, profiles, and dimensional 
requirements on Drawings are based on a specific product or system, provide the 
specified product or system.  Comply with provisions in Part 2 "Product Substitutions" 
Article for consideration of an unnamed product or system. 

8. Basis-of-Design Product:  Where Specifications name a product and include a list of 
manufacturers, provide the specified product or a comparable product by one of the other 
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named.  Comply with provisions 
in Part 2 "Comparable Products" Article for consideration of an unnamed product by the 
other named manufacturers. 

9. Visual Matching Specification:  Where Specifications require matching an established 
Sample, select a product that complies with requirements and matches Architect's 
sample.  Architect's decision will be final on whether a proposed product matches. 

a. If no product available within specified category matches and complies with other 
specified requirements, comply with provisions in Part 2 "Product Substitutions" 
Article for proposal of product. 

10. Visual Selection Specification:  Where Specifications include the phrase "as selected 
from manufacturer's colors, patterns, textures" or a similar phrase, select a product that 
complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range of 
colors, patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that does not include premium 
items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, density, or 
texture from manufacturer's product line that includes both standard and premium 
items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 20 days after the 
Notice of Award.  Requests received after that time may be considered or rejected at discretion 
of Architect. 
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B. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities Owner 
must assume.  Owner's additional responsibilities may include compensation to Architect 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract Documents. 
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
4. Substitution request is fully documented and properly submitted. 
5. Requested substitution will not adversely affect Contractor's Construction Schedule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 
10. If requested substitution involves more than one contractor, requested substitution has 

been coordinated with other portions of the Work, is uniform and consistent, is compatible 
with other products, and is acceptable to all contractors involved. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect will 
return requests without action, except to record noncompliance with these requirements: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01600 
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SECTION 01730 - EXECUTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. General installation of products. 
2. Starting and adjusting. 
3. Protection of installed construction. 
4. Correction of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions:  The existence and location of site improvements, utilities, and other 
construction indicated as existing are not guaranteed.  Before beginning work, investigate and 
verify the existence and location of mechanical and electrical systems and other construction 
affecting the Work. 

1. Before construction, verify the location and points of connection of utility services. 

B. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations. 

1. Verify compatibility with and suitability of substrates, including compatibility with existing 
finishes or primers. 

2. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

3. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

4. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

B. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 

C. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include a 
detailed description of problem encountered, together with recommendations for changing the 
Contract Documents.  Submit requests on CSI Form 13.2A.  

3.3 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 

C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion. 

D. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

E. Tools and Equipment:  Do not use tools or equipment that produce harmful noise levels. 

F. Templates:  Obtain and distribute to the parties involved templates for work specified to be 
factory prepared and field installed.  Check Shop Drawings of other work to confirm that 
adequate provisions are made for locating and installing products to comply with indicated 
requirements. 

G. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Coordinate installation of anchorages.  Furnish setting drawings, templates, and 

directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and 
items with integral anchors, that are to be embedded in concrete or masonry.  Deliver 
such items to Project site in time for installation. 
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H. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 

I. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

3.4 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding.  Adjust equipment for proper 
operation. 

C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to 
inspect field-assembled components and equipment installation, comply with qualification 
requirements in Division 01 Section "Quality Requirements." 

3.5 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage or 
deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.6 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and 
finishes.  Comply with requirements in Division 01 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 01730 
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SECTION 01770 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Submit specific warranties, workmanship bonds, maintenance service agreements, final 
certifications, and similar documents. 

3. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 
services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

4. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs, damage or settlement surveys, property 
surveys, and similar final record information. 

5. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

6. Complete startup testing of systems. 
7. Complete final cleaning requirements, including touchup painting. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect  will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection or 
will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final Completion. 
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1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of 
construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and 
area affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of 
construction.  Use CSI Form 14.1A. 

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect. 
d. Name of Contractor. 
e. Page number. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of the 
Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and 
other foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 
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g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  
Polish mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment[, elevator equipment,] and 
similar equipment.  Remove excess lubrication, paint and mortar droppings, and 
other foreign substances. 

n. Replace parts subject to unusual operating conditions. 
o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 
q. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

s. Leave Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
Project of rodents, insects, and other pests.  Prepare a report. 

D. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 
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SECTION 01790 - DEMONSTRATION AND TRAINING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for instructing Owner's 
personnel, including the following: 

1. Demonstration of operation of systems, subsystems, and equipment. 
2. Training in operation and maintenance of systems, subsystems, and equipment. 

1.3 SUBMITTALS 

A. Instruction Program:  Submit two copies of outline of instructional program for demonstration 
and training, including a schedule of proposed dates, times, length of instruction time, and 
instructors' names for each training module.  Include learning objective and outline for each 
training module. 

1. At completion of training, submit one complete training manual(s) for Owner's use. 

1.4 QUALITY ASSURANCE 

A. Facilitator Qualifications:  A firm or individual experienced in training or educating maintenance 
personnel in a training program similar in content and extent to that indicated for this Project, 
and whose work has resulted in training or education with a record of successful learning 
performance. 

B. Instructor Qualifications:  A factory-authorized service representative, complying with 
requirements in Division 01 Section "Quality Requirements," experienced in operation and 
maintenance procedures and training. 

1.5 COORDINATION 

A. Coordinate instruction schedule with Owner's operations.  Adjust schedule as required to 
minimize disrupting Owner's operations. 

B. Coordinate instructors, including providing notification of dates, times, length of instruction time, 
and course content. 
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C. Coordinate content of training modules with content of approved emergency, operation, and 
maintenance manuals.  Do not submit instruction program until operation and maintenance data 
has been reviewed and approved by Architect. 

PART 2 - PRODUCTS 

2.1 INSTRUCTION PROGRAM 

A. Program Structure:  Develop an instruction program that includes individual training modules for 
each system and equipment not part of a system, as required by individual Specification 
Sections, and as follows: 

1. HVAC instrumentation and controls. 

B. Training Modules:  Develop a learning objective and teaching outline for each module.  Include 
a description of specific skills and knowledge that participant is expected to master.  For each 
module, include instruction for the following: 

1. Basis of System Design, Operational Requirements, and Criteria:  Include the following: 

a. System, subsystem, and equipment descriptions. 
b. Performance and design criteria if Contractor is delegated design responsibility. 
c. Operating standards. 
d. Regulatory requirements. 
e. Equipment function. 
f. Operating characteristics. 
g. Limiting conditions. 
h. Performance curves. 

2. Documentation:  Review the following items in detail: 

a. Emergency manuals. 
b. Operations manuals. 
c. Maintenance manuals. 
d. Project Record Documents. 
e. Identification systems. 
f. Warranties and bonds. 
g. Maintenance service agreements and similar continuing commitments. 

3. Operations:  Include the following, as applicable: 

a. Startup procedures. 
b. Equipment or system break-in procedures. 
c. Routine and normal operating instructions. 
d. Regulation and control procedures. 
e. Control sequences. 
f. Safety procedures. 
g. Instructions on stopping. 
h. Normal shutdown instructions. 
i. Operating procedures for emergencies. 
j. Operating procedures for system, subsystem, or equipment failure. 
k. Seasonal and weekend operating instructions. 
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l. Required sequences for electric or electronic systems. 
m. Special operating instructions and procedures. 

4. Adjustments:  Include the following: 

a. Alignments. 
b. Checking adjustments. 
c. Noise and vibration adjustments. 
d. Economy and efficiency adjustments. 

5. Troubleshooting:  Include the following: 

a. Diagnostic instructions. 
b. Test and inspection procedures. 

6. Maintenance:  Include the following: 

a. Inspection procedures. 
b. Types of cleaning agents to be used and methods of cleaning. 
c. List of cleaning agents and methods of cleaning detrimental to product. 
d. Procedures for routine cleaning 
e. Procedures for preventive maintenance. 
f. Procedures for routine maintenance. 
g. Instruction on use of special tools. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Assemble educational materials necessary for instruction, including documentation and training 
module.  Assemble training modules into a combined training manual. 

B. Set up instructional equipment at instruction location. 

3.2 INSTRUCTION 

A. Facilitator:  Engage a qualified facilitator to prepare instruction program and training modules, to 
coordinate instructors, and to coordinate between Contractor and Owner for number of 
participants, instruction times, and location. 

B. Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain 
systems, subsystems, and equipment not part of a system. 

1. Architect will furnish an instructor to describe basis of system design, operational 
requirements, criteria, and regulatory requirements. 

2. Owner will furnish an instructor to describe Owner's operational philosophy. 
3. Owner will furnish Contractor with names and positions of participants. 

C. Scheduling:  Provide instruction at mutually agreed on times.  For equipment that requires 
seasonal operation, provide similar instruction at start of each season. 
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1. Schedule training with Owner with at least seven days' advance notice. 

END OF SECTION 01790 
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SECTION 15010 - MECHANICAL REQUIREMENTS 
 
 
PART 1 - GENERAL 
 
 
1.1  GENERAL CONDITIONS 
 

A. The General Conditions of the Contract, with the amendments, supplements, forms and requirements 
in Division 1, and herewith made a part of this Division. 

 
B. All sections of Division 15 shall comply with the Mechanical General Requirements.  The standards 

established in this section as to quality of materials and equipment, the type and quality of 
workmanship, mode of operations, safety rules, code requirements, etc., shall apply to all sections of 
this Division as though they were repeated in each Division. 

 
  

1.2 SCOPE OF WORK 
 

A. The project described herein is the Salt Lake Community College, Redwood Campus, Chiller 
Demolition.  This work shall include all labor, materials, equipment, and devices for the entire 
mechanical work and a complete operating and tested installation as required for this project. 

 
 
1.3 CODES & ORDINANCES 
 

A. All work shall be executed in accordance with all underwriters, public utilities, local and state rules and 
regulations applicable to the trade affected.  Should any change in the plans and Specifications be 
required to comply with these regulations, the Contractor shall notify the Architect before the time of 
submitting his bid.  After entering into contract, the Contractor will be held to complete all work 
necessary to meet these requirements without extra expense to the Owner.  Where work required by 
drawings or specifications is above the standard required, it shall be done as shown or specified. 

 
B. Applicable codes: 

 
Latest Edition 
International Building code- 2003 Edition 
International Mechanical Code- 2003 Edition 
International Plumbing Code- 2003 Edition 
International Fire Code- 2003 Edition 

 
 
1.4 INDUSTRY STANDARDS 

 
A. All work shall comply with the following standards. 

 
1. Air Movement and Control Association (AMCA) 
2. American Gas Association (AGA) 
3. American National Standards Institute (ANSI) 
4. American Society of Heating, Refrigeration, and Air Conditioning Engineers (ASHRAE) 
5. American Society of Mechanical Engineers (ASME) 
6. American Society of Testing Materials (ASTM) 
7. American Water Works Association (AWWA) 
8. ETL Testing Laboratories (ETL) 
9. Institute of Electrical and Electronic Engineers (IEEE) 
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10. Hydronics Institute (HI) 
11. Manufacturers Standardization Society of the Valve and Fitting Industry (MSS) 
12. National Fire Protection Association (NFPA) 
13. National Electrical Code (NEC) 
14. National Electrical Manufacturers Association (NEMA) 
15. National Electrical Safety code (NESC) 
16. Utah safety Standard (OSHA), Utah State Industrial Council. 
17. Sheet Metal and Air Conditioning Contractor=s National Association (SMACNA) 
18. Underwriters Laboratories (UL) 
19. Tubular Exchanger Manufacturers Association, Inc. (TEMA) 
20. Heat Exchanger Institute (HEI) 
21. Hydraulic Institute (HI) 
22. Thermal Insulation Manufacturer=s Association (TIMA) 
23. Scientific Apparatus Makers Association (SAMA) 

 
B. Compliance Verification: 

 
1. All items required by code or specified to conform to the ASME code shall be stamped with the 

ASME seal. 
2. Form U-1, the manufacturer=s data report for pressure vessels, is to be included in the Operation 

and Maintenance Manuals.  National Board Register (NBR) numbers shall be provided where 
required by code. 

 
 
1.5 UTILITIES & FEES 
 

A. All fees for permits required by this work will be paid by this Division.  The contractor shall obtain the 
necessary permits to perform this work. Unless noted otherwise, all systems furnished and or installed 
by this Contractor, shall be complete with all utilities, components, commodities and accessories 
required for a fully functioning system.      

 
 
1.6 SUBMITTALS AND SHOP DRAWINGS 
 

A. Submittals:  As soon as possible after the contract is awarded, but in no case more than 45 calendar 
days thereafter, the Contractor shall submit to the Architect six (6) copies of the descriptive literature 
covering products and materials to be used in the installation of mechanical systems for this project.  
The review of the submitted data will require a minimum of 21 days.  If the Contractors schedule 
requires return of submitted literature in less than the allotted time, the Contractor shall accelerate his 
submittal delivery date.  The Contractor shall resubmit all items requiring re-review within 21 days of 
returned submittals.  Refer to each specification section for items requiring submittal review.  Written 
approval of the Owner's Representative shall be obtained before installing any such equipment or 
materials for the project.  The submittals shall be prepared in an orderly manner, contained in a 3-ring 
loose-leaf binder with index and identification tabs each item or group of items and for each 
specification section.  All items shall be submitted at one time except automatic temperature control 
drawings and seismic restraint drawings which may be submitted separately within 120 days of the 
contract award date.  Partial submittals will not be reviewed until the complete submittal is 
received. 

 
Submitted literature shall bear the Contractor's stamp, indicating that he has checked all equipment 
being submitted; that each item will fit into the available space with the accesses shown on the 
drawings; and, further, that each item conforms to the capacity and quality standards given in the 
contract documents. 

 
Submitted literature shall clearly indicate performance, quality, and utility requirements; shall show 
dimension and size of connection points; and shall include derating factors that were applied for each 
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item of equipment to provide capacity at job site elevation.  Temperature control submittals shall 
include piping and wiring diagrams, sequence of operation and equipment.  Equipment must fit into 
the available space with allowance for operation, maintenance, etc.  Factory piped and wired 
equipment shall include shop drawings for all internal wiring and piping furnished with the unit.   

 
Submitted literature shall clearly show all required field install wiring, piping, and accessory 
installations required by the Contractor to provide a complete operating system. 
 
Review by the Owner's Representative is for general conformance of the submitted equipment to the 
project specification.  In no way does such review relieve this Contractor of his obligation to furnish 
equipment and materials that comply in detail to the specification nor does it relieve the Contractor of 
his obligation to determine actual field dimensions and conditions that may affect his work.  
Regardless of any items overlooked by the submittal review, the requirements of the contract 
drawings and specifications must be followed and are not waived or superseded in any way by the 
review. 

 
By description, catalog number, and manufacturer's names, standards of quality have been 
established by the Architect and the Engineer for certain manufactured equipment items and 
specialties that are to be furnished by this Division.  Alternate products and equipment may be 
proposed for use only if specifically named in the specifications or if given written prior approval in 
published addenda.  Design equipment is the equipment listed on the drawings or if not listed on the 
drawings is the equipment first named in the specifications. 

 
If the Engineer is required to do additional design work to incorporate changes caused by submitting 
equipment or products, different than the design equipment specified, as defined above, the 
contractor shall reimburse the engineer for additional time and expenses at the engineers current, 
recognized, hourly rates.   

 
 
1.7 DRAWINGS AND MEASUREMENTS 
 

A. Construction Drawings:  The contract document drawings show the general design, arrangements, 
and extent of the system.  In certain cases, the drawings may include details that show more nearly 
exact locations and arrangements; however, the locations, as shown diagrammatically, are to be 
regarded as general. 

 
It shall be the work of this Section to make such slight alterations as may be necessary to make 
adjustable parts fit to fixed parts, leaving all complete and in proper shape when done.  All dimensions 
given on the drawings shall be verified as related to this work and with the Architect's office before 
work is started. 

 
This Section shall carefully study building sections, space, clearances, etc., and then provide offsets 
in piping or ductwork as required to accommodate the building structure without additional cost to the 
Owner.  In any case and at any time, a change in location required by obstacles or the installation of 
other trades not shown on the mechanical plans shall be made without charge. 

 
The drawings shall not be scaled for roughing in measurements nor shall they be used as shop 
drawings.  Where drawings are required for these purposes or where drawings must be made from 
field measurements, the Contractor shall take the necessary measurements and prepare the 
drawings. Shop drawings of the various subcontractors shall be coordinated to eliminate all 
interferences and to provide sufficient space for the installation of all equipment, piping, ductwork, etc. 

 
The drawings and specifications have been prepared to supplement each other and they shall be 
interpreted as an integral unit with items shown on one and not the other being furnished and installed 
as though shown and called out on both. 

 



SALT LAKE COMMUNITY COLLEGE  VBFA #6274 
REDWOOD CAMPUS 
CHILLER DEMOLITION 
 

 
MECHANICAL REQUIREMENTS    15010 - 4 

 
 
1.8 CONTRACTOR'S USE OF BUILDING EQUIPMENT 
 

A. The Contractor may use equipment such as electric motors, fans, heat exchangers, filters, etc., with 
the written permission of the Owner.  As each piece of equipment is used (such as electric motors and 
fans), maintenance procedures approved by the manufacturer are to be followed.  A careful record is 
to be kept of the length of the time the equipment is used, maintenance procedures followed, and any 
difficulty encountered.  The record is to be submitted to the Owner upon acceptance.  All fan belts and 
filter media (such as bearings) shall be carefully inspected just prior to acceptance.  Any excessive 
wear noted shall require replacement. New filter media shall be installed in air handlers at the time 
systems are turned over to the owner. 

 
 
1.9 EXISTING CONDITIONS 
 

A. The Contractor shall carefully examine all existing conditions that might affect the mechanical system 
and shall compare these conditions with all drawings and specifications for work included under this 
contract.  He shall, at such time, ascertain and check all conditions that may affect his work.  No 
allowance shall subsequently be made in his behalf for an extra expense incurred as a result of his 
failure or neglect to make such examination.  This Contractor shall include in his bid proposal all 
necessary allowances to repair or replace any item that will remain or will be removed, and any item 
that will be damaged or destroyed by new construction.  

 
B. The Contractor shall verify the exact location of all existing services, utilities, piping, etc., and make 

connections to existing systems as required or as shown on the drawings.   
 
 
1.10 EQUIPMENT CAPACITIES 
 

A. Capacities shown for equipment in the specifications and on the drawings are the minimum 
acceptable.  No equipment shall be considered as an alternate which has capacities or performance 
less than that of design equipment. 

 
B. All equipment shall give the specified capacity and performance at the job-site elevation of 4750 feet 

above sea level.  Manufacturers' standard ratings shall be adjusted accordingly.  All capacities and 
performances listed on drawings or in specifications are for job-site conditions. 

 
 
1.11 SEISMIC REQUIREMENTS FOR EQUIPMENT 
 

A. All equipment shall be furnished structurally adequate to withstand seismic forces as outlined in the 
International Building Code and SMACNA GUIDELINES.  Refer to section Mechanical Vibration 
Controls and Seismic Restraints.  Equipment bases shall be designed for direct attachment of seismic 
snubbers and/or seismic anchors. 

 
 
1.12 COOPERATION WITH OTHER TRADES 
 

A. The Contractor shall refer to other drawings and parts of this specification that cover work of other 
trades that is carried on in conjunction with the mechanical work such that all work can proceed 
without interference resulting from lack of coordination. 

 
 

B. The Contractor shall properly size and locate all openings, chases, sleeves, equipment bases, and 
accesses.  He shall provide accurate wiring diagrams to the Electrical Contractor for all equipment 
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furnished under this Division. 
 

C. The mechanical Contractor shall insure that the installation of all piping, ducts and equipment is in 
compliance with Articles 110-16 and 384-4 of the National Electrical Code relative to proper 
clearances in front of and over all electrical panels and equipment.  No piping or ductwork will be 
allowed to run over electrical panel. 

 
 
1.13 RESPONSIBILITY OF CONTRACTOR 
 

A. The Contractor is responsible for the installation of a satisfactory piece of work in accordance with the 
true intent of the drawings and specifications.  He shall provide, as a part of his work and without 
expense, all incidental items required even though these items are not particularly specified or 
indicated.  The installation shall be made so that its several component parts will function together as 
a workable system and shall be left with all equipment properly adjusted and in working order.  The 
Contractor shall familiarize the Owner's Representative with maintenance and lubrication instructions 
as prepared by the Contractor and shall explain and fully instruct him relative to operating, servicing, 
and maintenance of them. 

 
 
1.14 UNFIT OR DAMAGED WORK 
 

A. Any part of this installation that fails, is unfit, or becomes damaged during construction, shall be 
replaced or otherwise made good.  The cost of such remedy shall be the responsibility of this Division. 

 
 
1.15 WORKMANSHIP 
 

A. Workmanship shall be the best quality of its kind for the respective industries, trades, crafts, and 
practices, and shall be acceptable in every respect to the Owner's representative.  Nothing contained 
herein shall relieve the Contractor from making good and perfect work in all details in construction. 

 
 
1.16 SAFETY REGULATION 
 

A. The Contractor shall comply with all local, Federal, and OSHA safety requirements in performance 
with this work.  (See General Conditions).  This Contractor shall be required to provide equipment, 
supervision, construction, procedures, and all other necessary items to assure safety to life and 
property. 

 
 
1.17 ELECTRICAL SERVICES 

 
A. All equipment control wiring and all automatic temperature control wiring including all necessary 

contacts, relays, and interlocks, whether low or line voltage, except power wiring, shall be furnished 
and installed as work of this Division.  All such wiring shall be in conduit as required by electrical 
codes.   

 
All equipment that requires an electrical connection shall be furnished so that it will operate properly 
and deliver full capacity on the electrical service available. 

 
Refer to the electrical control equipment and wiring shown on the diagrams.  Any changes or 
additions required by specific equipment furnished shall be the complete responsibility of the 
Contractor furnishing the equipment. 
 
 



SALT LAKE COMMUNITY COLLEGE  VBFA #6274 
REDWOOD CAMPUS 
CHILLER DEMOLITION 
 

 
MECHANICAL REQUIREMENTS    15010 - 6 

1.18 WORK, MATERIALS, AND QUALITY OF EQUIPMENT 
 

A. Unless otherwise specified, all materials shall be new and of the best quality of their respective kinds 
and all labor shall be done in a most thorough and workmanlike manner. 

 
B. Products or equipment of any of the manufacturers cited herein or any of the products approved by 

the Addenda may be used.  However, where lists of products are cited herein, the one first listed in 
the design equipment used in drawings and schedules to establish size, quality, function, and capacity 
standards.  If other than design equipment is used, it shall be carefully checked for access to 
equipment, electrical and control requirements, valving, and piping.  Should changes or additions 
occur in piping, valving, electrical work, etc., or if the work of other Contractors would be revised by 
the alternate equipment, the cost of all changes shall be borne as work of this Division. 
 
The Execution portions of the specifications specify what products and materials may be used.   Any 
products  listed in the Product section of the specification that are not listed in the Execution portion of 
the specification may not be used without written approval by the Engineer.  

 
C. All major items of equipment are specified in the equipment schedules on the drawings or in these 

specifications and shall be furnished complete with all accessories normally supplied with the catalog 
item listed and all other accessories necessary for a complete and satisfactory installation. 

 
 
1.19 PROTECTION AGAINST WEATHER AND STORING OF MATERIALS 
 

A. All equipment and materials shall be properly stored and protected against moisture, dust, and wind.  
Coverings or other protection shall be used on all items that may be damaged or rusted or may have 
performance impaired by adverse weather or moisture conditions.  Damage or defect developing 
before acceptance of the work shall be made good at the Contractor's expense. 

 
 
1.20 INSTALLATION CHECK 
 

A. An experienced, competent, and authorized representative of the manufacturer or supplier of each 
item of equipment indicated in the specification shall visit the site of the work and inspect, check, 
adjust if necessary, and approve the equipment installation.  In each case, the equipment supplier's 
representative shall be present when the equipment is placed in operation.  The equipment supplier's 
representative shall revisit the job site as often as necessary until all trouble is corrected and the 
equipment installation and operation is satisfactory to the Engineer. 

 
B. Each equipment supplier's representative shall furnish to the Owner, through the Engineer, a written 

report certifying that the equipment (1) has been properly installed and lubricated; (2) is in accurate 
alignment; (3) is free from any undue stress imposed by connecting piping or anchor bolts; and, (4) 
has been operated under full load conditions and that it operated satisfactorily. 

 
 
1.21 CUTTING AND PATCHING 
 

A. No cutting or drilling in structural members shall be done without written approval of the Architect.  
The work shall be carefully laid out in advance, and cutting, channeling, chasing, or drilling of floors, 
walls, partitions, ceilings, or other surfaces necessary for the mechanical work shall be carefully done. 
 Any damage to building, piping, or equipment shall be repaired by professional plasterers, masons, 
concrete workers, etc., and all such work shall be paid for as work of this Division. 

 
 
1.22 CLEANING  
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A. Cleaning:  After all tests and adjustments have been made and all systems pronounced satisfactory 
for permanent operation, this Contractor shall clean all exposed piping, ductwork, insulated members, 
fixture, and equipment installed under this Section.  He shall refinish any damaged finish and leave 
everything in proper working order.  The Contractor shall remove all stains or grease marks on walls, 
floors, glass, hardware, fixtures, or elsewhere, caused by his workman or for which he is responsible. 

 
B. Removal of Debris, Etc:  Upon completion of this division of the work, remove all surplus material and 

rubbish resulting from this work, and leave the premises in a clean and orderly condition. 
 
 
1.23 CONTRACT COMPLETION 
 

A. Incomplete and Unacceptable Work:  If additional site visits or design work is required by the Engineer 
or Architect because of the use of incomplete or unacceptable work by the Contractor, then the 
Contractor shall reimburse the Engineer and Architect for all additional time and expenses involved.   

 
B. Maintenance Instructions:  The Contractor shall furnish the Owner complete printed and illustrated 

operating and maintenance instructions covering all units of mechanical equipment, together with 
parts lists. 

 
C. Instructions To Owner's Representatives:  In addition to any detailed instructions called for, the 

mechanical Contractor must provide, without expense to the Owner, competent instructors to train the 
Owner's representatives who will be in charge of the apparatus and equipment, in the care, 
adjustment, and operation of all parts on the heating, air conditioning, ventilating, plumbing, fire 
protection, and automatic temperature control equipment.  Instruction dates shall be scheduled at time 
of final inspection.  A written report specifying times, dates, and name of personnel instructed shall be 
forwarded to the Architect.  The Contractor shall provide 8 hours of instructions.   

 
D. Guarantee:  By the acceptance of any contract award for the work herein described or shown on the 

drawings, the Contractor assumes the full responsibility imposed by the guarantee as set forth herein 
and in the General Conditions, and should protect himself through proper guarantees from equipment 
and special equipment Contractors and from subcontractors as their interests may appear. 

 
The guarantee so assumed by the Contractor and as work of this Section is as follows: 

 
That the entire mechanical system, including plumbing, heating, and air-conditioning system shall be 
quiet in operation. 

 
That he shall make promptly and free of charge, upon notice from the Owner, any necessary repairs 
due to defective workmanship or materials that may occur during a period of one year from date of 
Substantial Completion. 

 
That all specialties, mechanical, and patent devices incorporated in these systems shall be adjusted 
in a manner that each shall develop its maximum efficiency in the operation of the system; i.e., 
diffusers shall deliver the designed amount of air shown on drawings, thermostats shall operate to the 
specified limits, etc. 

 
All equipment and the complete mechanical system shall be guaranteed for a period of one year from 
the date of the Architect's Certificate of Substantial Completion.  Any equipment supplier not willing to 
comply with this guarantee period shall not submit a bid price for this project. The Contractor shall be 
responsible for a 100-percent guarantee for the system and all items of equipment for this period. 

 
 
1.24 TEST RUN 
 

A. The Mechanical Contractor shall operate the mechanical system for a minimum of 30 days to prove 
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the operation of the system.  
 
END OF SECTION 15010 
 
N:\6000\6200\6274 SLCC REDWOOD CAMPUS CHILLER DEMOLITION\SECRETARY\SPECIFICATIONS\15010 MECHANICAL REQUIREMENTS.DOC 
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SECTION 15050 - BASIC MECHANICAL MATERIALS AND METHODS 
 

 
PART 1 - GENERAL 
 
 
1.1   RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
 
1.2   SUMMARY 
 

A. This Section includes the following basic mechanical materials and methods to complement 
other Division 15 Sections. 

 
1. Piping materials and installation instructions common to most piping systems. 
2. Concrete base construction requirements. 
3. Escutcheons. 
4. Dielectric fittings. 
5. Flexible connectors. 
6. Mechanical sleeve seals. 
7. Equipment nameplate data requirements. 
8. Labeling and identifying mechanical systems and equipment is specified in Division 15 

Section "Mechanical Identification." 
9. Non-shrink grout for equipment installations. 
10. Field-fabricated metal equipment supports. 
11. Installation requirements common to equipment specification sections. 
12. Mechanical demolition. 
13. Cutting and patching. 
14. Touch up painting and finishing. 

 
B. Pipe and pipe fitting materials are specified in Division 15 piping system Sections. 

 
 
1.3    DEFINITIONS 
 

A. Finished Spaces:  Spaces other than mechanical and electrical equipment rooms, furred 
spaces, pipe and duct shafts, unheated spaces immediately below roof, spaces above 
ceilings, unexcavated spaces, crawl spaces, and tunnels. 

 
B. Exposed, Interior Installations:  Exposed to view indoors.  Examples include finished 

occupied spaces and mechanical equipment rooms. 
 

C. Exposed, Exterior Installations:  Exposed to view outdoors, or subject to outdoor ambient 
temperatures and weather conditions.  Examples include rooftop locations. 

 
D. Concealed, Interior Installations:  Concealed from view and protected from physical contact 

by building occupants.  Examples include above ceilings and in duct shafts. 
 

E. Concealed, Exterior Installations:  Concealed from view and protected from weather 
conditions and physical contact by building occupants, but subject to outdoor ambient 
temperatures.  Examples include installations within unheated shelters. 
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1.4    SUBMITTALS 
 

A. Product Data:  For dielectric fittings, flexible connectors, mechanical sleeve seals, and 
identification materials and devices. 

 
B. Shop Drawings:  Detail fabrication and installation for metal supports and anchorage for 

mechanical materials and equipment. 
 

C. Coordination Drawings:  For access panel and door locations. 
 

D. Coordination Drawings:  Detail major elements, components, and systems of mechanical 
equipment and materials in relationship with other systems, installations, and building 
components.  Show space requirements for installation and access.  Indicate if sequence and 
coordination of installations are important to efficient flow of the Work.  Include the following: 

 
1. Planned piping layout, including valve and specialty locations and valve-stem movement. 
2. Clearances for installing and maintaining insulation. 
3. Clearances for servicing and maintaining equipment, accessories, and specialties, 

including space for disassembly required for periodic maintenance. 
4. Equipment and accessory service connections and support details. 
5. Exterior wall and foundation penetrations. 
6. Fire-rated wall and floor penetrations. 
7. Sizes and location of required concrete pads and bases. 
8. Scheduling, sequencing, movement, and positioning of large equipment into building 

during construction. 
9. Floor plans, elevations, and details to indicate penetrations in floors, walls, and ceilings 

and their relationship to other penetrations and installations. 
10. Reflected ceiling plans to coordinate and integrate installation of air outlets and inlets, 

light fixtures, communication system components, sprinklers, and other ceiling-mounted 
items. 

 
E. Samples:  Of color, lettering style, and other graphic representation required for each 

identification material and device. 
 
 
1.5   QUALITY ASSURANCE 
 

A. Comply with ASME A13.1 for lettering size, length of color field, colors, and viewing angles of 
identification devices. 

 
B. Equipment Selection:  Equipment of higher electrical characteristics, physical dimensions, 

capacities, and ratings may be furnished provided such proposed equipment is approved in 
writing and connecting mechanical and electrical services, circuit breakers, conduit, motors, 
bases, and equipment spaces are increased.  Additional costs shall be approved in advance 
by appropriate Contract Modification for these increases.  If minimum energy ratings or 
efficiencies of equipment are specified, equipment must meet design and commissioning 
requirements. 

 
 
1.6    DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver pipes and tubes with factory-applied end caps.  Maintain end caps through shipping, 
storage, and handling to prevent pipe end damage and prevent entrance of dirt, debris, and 
moisture. 
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B. Protect stored pipes and tubes from moisture and dirt.  Elevate above grade.  Do not exceed 
structural capacity of floor, if stored inside. 

 
C. Protect flanges, fittings, and piping specialties from moisture and dirt. 

 
D. Store plastic pipes protected from direct sunlight.  Support to prevent sagging and bending. 

 
 
1.7    SEQUENCING AND SCHEDULING 
 

A. Coordinate mechanical equipment installation with other building components. 
 

B. Arrange for pipe spaces, chases, slots, and openings in building structure during progress of 
construction to allow for mechanical installations. 

 
C. Coordinate installation of required supporting devices and set sleeves in poured-in-place 

concrete and other structural components, as they are constructed. 
 

D. Sequence, coordinate, and integrate installations of mechanical materials and equipment for 
efficient flow of the Work.  Coordinate installation of large equipment requiring positioning 
before closing in building. 

 
E. Coordinate connection of mechanical systems with exterior underground and overhead 

utilities and services.  Comply with requirements of governing regulations, franchised service 
companies, and controlling agencies. 

 
F. Coordinate requirements for access panels and doors if mechanical items requiring access 

are concealed behind finished surfaces.  Access panels and doors are specified in Division 8 
Section "Access Doors." 

 
G. Coordinate installation of identifying devices after completing covering and painting, if devices 

are applied to surfaces.  Install identifying devices before installing acoustical ceilings and 
similar concealment. 

 
 
PART 2  - PRODUCTS 
 
 
2.1    MANUFACTURERS 
 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include the following: 

 
1. Dielectric Unions: 

 
a. Capitol Manufacturing Co. 
b. Central Plastics Co. 
c. Eclipse, Inc.; Rockford-Eclipse Div. 
d. Epco Sales Inc. 
e. Hart Industries International, Inc. 
f. Watts Industries, Inc.; Water Products Div. 
g. Zurn Industries, Inc.; Wilkins Div. 

 
2. Dielectric Flanges: 

 
a. Capitol Manufacturing Co. 
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b. Central Plastics Co. 
c. Epco Sales Inc. 
d. Watts Industries, Inc.; Water Products Div. 

 
3. Dielectric-Flange Insulating Kits: 

 
a. Calpico, Inc. 
b. Central Plastics Co. 

 
4. Dielectric Couplings: 

 
a. Calpico, Inc. 
b. Lochinvar Corp. 

 
5. Dielectric Nipples: 

 
a. Grinnell Corp.; Grinnell Supply Sales Co. 
b. Perfection Corp. 
c. Victaulic Co. of America. 

 
6. Metal, Flexible Connectors: 

 
a. ANAMET Industrial, Inc. 
b. Central Sprink, Inc. 
c. Flexicraft Industries. 
d. Flex-Weld, Inc. 
e. Grinnell Corp.; Grinnell Supply Sales Co. 
f. Hyspan Precision Products, Inc. 
g. McWane, Inc.; Tyler Pipe; Gustin-Bacon Div. 
h. Mercer Rubber Co. 
i. Metraflex Co. 
j. Proco Products, Inc. 
k. Uniflex, Inc. 

 
7. Rubber, Flexible Connectors: 

 
a. General Rubber Corp. 
b. Mercer Rubber Co. 
c. Metraflex Co. 
d. Proco Products, Inc. 
e. Red Valve Co., Inc. 
f. Uniflex, Inc. 

 
 
2.2    PIPE AND PIPE FITTINGS 
 

A. Refer to individual Division 15 piping Sections for pipe and fitting materials and joining 
methods. 

 
B. Pipe Threads:  ASME B1.20.1 for factory-threaded pipe and pipe fittings. 

 
 
2.3    JOINING MATERIALS 
 

A. Refer to individual Division 15 piping Sections for special joining materials not listed below. 
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B. Pipe-Flange Gasket Materials:  Suitable for chemical and thermal conditions of piping system 
contents. 

 
1. ASME B16.21, nonmetallic, flat, asbestos-free, 1/8-inch maximum thickness, unless 

thickness or specific material is indicated. 
 

a. Full-Face Type:  For flat-face, Class 125, cast-iron and cast-bronze flanges. 
b. Narrow-Face Type:  For raised-face, Class 250, cast-iron and steel flanges. 

 
2. AWWA C110, rubber, flat face, 1/8 inch thick, unless otherwise indicated; and full-face or 

ring type, unless otherwise indicated. 
 

C. Flange Bolts and Nuts:  ASME B18.2.1, carbon steel, unless otherwise indicated. 
 

D. Plastic, Pipe-Flange Gasket, Bolts, and Nuts:  Type and material recommended by piping 
system manufacturer, unless otherwise indicated. 

 
E. Solder Filler Metals:  ASTM B 32. 

 
1. Alloy Sn95 or Alloy Sn94:  Approximately 95 percent tin and 5 percent silver, with 0.10 

percent lead content. 
2. Alloy E:  Approximately 95 percent tin and 5 percent copper, with 0.10 percent maximum 

lead content. 
3. Alloy HA:  Tin-antimony-silver-copper zinc, with 0.10 percent maximum lead content. 
4. Alloy HB:  Tin-antimony-silver-copper nickel, with 0.10 percent maximum lead content. 
5. Alloy Sb5:  95 percent tin and 5 percent antimony, with 0.20 percent maximum lead 

content. 
 

F. Brazing Filler Metals:  AWS A5.8. 
 

1. BCuP Series:  Copper-phosphorus alloys. 
2. BAg1:  Silver alloy. 

 
G. Welding Filler Metals:  Comply with AWS D10.12 for welding materials appropriate for wall 

thickness and chemical analysis of steel pipe being welded. 
 

H. Flanged, Ductile-Iron Pipe Gasket, Bolts, and Nuts:  AWWA C110, rubber gasket, carbon-
steel bolts and nuts. 

 
I.   Couplings:  Iron-body sleeve assembly, fabricated to match OD of plain-end, pressure pipes. 

 
1. Sleeve:  ASTM A 126, Class B, gray iron. 
2. Followers:  ASTM A 47 malleable iron or ASTM A 536 ductile iron. 
3. Gaskets:  Rubber. 
4. Bolts and Nuts:  AWWA C111. 
5. Finish:  Enamel paint. 

 
 
2.4    DIELECTRIC FITTINGS 
 

A. General:  Assembly or fitting with insulating material isolating joined dissimilar metals, to 
prevent galvanic action and stop corrosion. 

 
B. Description:  Combination of copper alloy and ferrous; threaded, solder, plain, and weld-neck 

end types and matching piping system materials. 
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C. Insulating Material:  Suitable for system fluid, pressure, and temperature. 
 

D. Dielectric Unions:  Factory-fabricated, union assembly, for 250-psig minimum working 
pressure at 180 deg F. 

 
E. Dielectric Flanges:  Factory-fabricated, companion-flange assembly, for 150- or 300-psig 

minimum working pressure as required to suit system pressures. 
 

F. Dielectric-Flange Insulation Kits:  Field-assembled, companion-flange assembly, full-face or 
ring type.  Components include neoprene or phenolic gasket, phenolic or polyethylene bolt 
sleeves, phenolic washers, and steel backing washers. 

 
1. Provide separate companion flanges and steel bolts and nuts for 150- or 300-psig 

minimum working pressure as required to suit system pressures. 
 

G. Dielectric Couplings:  Galvanized-steel coupling with inert and noncorrosive, thermoplastic 
lining; threaded ends; and 300-psig minimum working pressure at 225 deg F. 

 
H. Dielectric Nipples:  Electroplated steel nipple with inert and noncorrosive, thermoplastic lining; 

plain, threaded, or grooved ends; and 300-psig minimum working pressure at 225 deg F. 
 
 
2.5    FLEXIBLE CONNECTORS 
 

A. General:  Fabricated from materials suitable for system fluid and that will provide flexible pipe 
connections.  Include 125-psig minimum working-pressure rating, unless higher working 
pressure is indicated, and ends according to the following: 

 
1. 2-Inch NPS and Smaller:  Threaded. 
2. 2-1/2-Inch NPS and Larger:  Flanged. 
3. Option for 2-1/2-Inch NPS and Larger:  Grooved for use with keyed couplings. 

 
B. Bronze-Hose, Flexible Connectors:  Corrugated, bronze, inner tubing covered with bronze 

wire braid.  Include copper-tube ends or bronze flanged ends, braze welded to hose. 
 

C. Stainless-Steel-Hose/Stainless-Steel Pipe, Flexible Connectors:  Corrugated, stainless-steel, 
inner tubing covered with stainless-steel wire braid.  Include stainless-steel nipples or 
flanges, welded to hose. 

 
D. Rubber, Flexible Connectors:  CR or EPDM elastomer rubber construction, with multiple plies 

of NP fabric, molded and cured in hydraulic presses.  Include 125-psig minimum working-
pressure rating at 220 deg F.  Units may be straight or elbow type, unless otherwise 
indicated.  Limited to non-potable water use. 

 
 

2.6  PIPING SPECIALTIES 
 

A. Sleeves:  The following materials are for wall, floor, slab, and roof penetrations: 
 

1. Steel Sheet Metal:  0.0239-inch minimum thickness, galvanized, round tube closed with 
welded longitudinal joint. 

2. Steel Pipe:  ASTM A 53, Type E, Grade A, Schedule 40, galvanized, plain ends. 
3. Cast Iron:  Cast or fabricated "wall pipe" equivalent to ductile-iron pressure pipe, with 

plain ends and integral waterstop, unless otherwise indicated. 
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B. Escutcheons:  Manufactured wall, ceiling, and floor plates; deep-pattern type if required to 
conceal protruding fittings and sleeves. 

 
1. ID:  Closely fit around pipe, tube, and insulation of insulated piping. 
2. OD:  Completely cover opening. 
3. Cast Brass:  One piece, with set screw. 

 
a. Finish:  Polished chrome-plate. 

 
4. Cast Brass:  Split casting, with concealed hinge and set screw. 

 
a. Finish:  Polished chrome-plate. 

 
5. Stamped Steel:  One piece, with spring clips and chrome-plated finish. 
6. Stamped Steel:  Split plate, with concealed hinge, set screw, and chrome-plated finish. 
7. Stamped Steel:  Split plate, with concealed hinge, spring clips, and chrome-plated finish. 
8. Cast-Iron Floor Plate:  One-piece casting. 

 
 
2.7   GROUT 
 

A.  Nonshrink, Nonmetallic Grout:  ASTM C 1107, Grade B. 
 

Characteristics:  Post-hardening, volume-adjusting, dry, hydraulic-cement grout, nonstaining, 
noncorrosive, nongaseous, and recommended for interior and exterior applications. 
Design Mix:  5000-psig, 28-day compressive strength. 
Packaging:  Premixed and factory packaged. 

 
 
PART 3 - EXECUTION 
 
 
3.1  PIPING SYSTEMS - COMMON REQUIREMENTS 
 

A. General:  Install piping as described below, unless piping Sections specify otherwise.  
Individual Division 15 piping Sections specify unique piping installation requirements. 

 
B. General Locations and Arrangements:  Drawing plans, schematics, and diagrams indicate 

general location and arrangement of piping systems.  Indicated locations and arrangements 
were used to size pipe and calculate friction loss, expansion, pump sizing, and other design 
considerations.  Install piping as indicated, unless deviations to layout are approved on 
Coordination Drawings. 

 
C. Install piping at indicated slope. 
 
D. Install components with pressure rating equal to or greater than system operating pressure. 
 
E. Install piping in concealed interior and exterior locations, except in equipment rooms and 

service areas. 
 
F. Install piping free of sags and bends. 
 
G. Install exposed interior and exterior piping at right angles or parallel to building walls.  

Diagonal runs are prohibited, unless otherwise indicated. 
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H. Install piping tight to slabs, beams, joists, columns, walls, and other building elements.  Allow 
sufficient space above removable ceiling panels to allow for ceiling panel removal. 

 
I.  Install piping to allow application of insulation plus 1-inch clearance around insulation. 
 
J. Locate groups of pipes parallel to each other, spaced to permit valve servicing. 
 
K. Install fittings for changes in direction and branch connections. 
 
L. Install couplings according to manufacturer's written instructions. 
 
M. Install pipe escutcheons for pipe penetrations of concrete and masonry walls, wall board 

partitions, and suspended ceilings according to the following: 
 

1.  Chrome-Plated Piping:  Cast brass, one piece, with set screw, and polished chrome-
plated finish.  Use split-casting escutcheons if required, for existing piping. 

 
2.  Uninsulated Piping Wall Escutcheons:  Cast brass or stamped steel, with set screw. 

 
3. Uninsulated Piping Floor Plates in Utility Areas:  Cast-iron floor plates. 

 
4. Insulated Piping:  Cast brass or stamped steel; with concealed hinge, spring clips, and 

chrome-plated finish. 
 

5. Piping in Utility Areas:  Cast brass or stamped steel, with set-screw or spring clips. 
 
N.  Sleeves are not required for core drilled holes. 

 
O.  Install sleeves for pipes passing through concrete and masonry walls, gypsum-board 

partitions, and concrete floor and roof slabs. 
 

1.  Cut sleeves to length for mounting flush with both surfaces. 
 

a. Exception:  Extend sleeves installed in floors of mechanical equipment areas or other 
wet areas 2 inches above finished floor level.  Extend cast-iron sleeve fittings below 
floor slab as required to secure clamping ring if ring is specified. 

 
2.  Build sleeves into new walls and slabs as work progresses. 
3.  Install sleeves large enough to provide 1/4-inch annular clear space between sleeve and 

pipe or pipe insulation.  Use the following sleeve materials: 
 

a. Steel Pipe Sleeves:  For pipes smaller than 6-inch NPS. 
b. Steel, Sheet-Metal Sleeves:  For pipes 6-inch NPS and larger, penetrating gypsum-

board partitions. 
c. Stack Sleeve Fittings:  For pipes penetrating floors with membrane waterproofing.  

Secure flashing between clamping flanges.  Install section of cast-iron soil pipe to 
extend sleeve to 2 inches above finished floor level.  Refer to Division 7 Section 
"Sheet Metal Flashing and Trim" for flashing. 

 
1) Seal space outside of sleeve fittings with nonshrink, nonmetallic grout. 

 
4.  Except for underground wall penetrations, seal annular space between sleeve and pipe 

or pipe insulation, using elastomeric joint sealants.  Refer to Division 7 Section "Joint 
Sealants" for materials. 

5.  Use Type S, Grade NS, Class 25, Use O, neutral-curing silicone sealant, unless 
otherwise indicated. 
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P.  Fire-Barrier Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, and floors 

at pipe penetrations.  Seal pipe penetrations with firestopping materials.  Refer to Division 7 
Section "Firestopping" for materials. 

 
Q.  Verify final equipment locations for roughing-in. 

 
R.  Refer to equipment specifications in other Sections of these Specifications for roughing-in 

requirements. 
 

S.  Piping Joint Construction:  Join pipe and fittings as follows and as specifically required in 
individual piping specification Sections: 

 
1. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe. 
2. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 

assembly. 
3. Soldered Joints:  Construct joints according to AWS's "Soldering Manual," Chapter "The 

Soldering of Pipe and Tube"; or CDA's "Copper Tube Handbook." 
4. Brazed Joints:  Construct joints according to AWS's "Brazing Handbook," Chapter "Pipe 

and Tube." 
5. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  

Cut threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs 
and restore full ID.  Join pipe fittings and valves as follows: 

 
a.  Note internal length of threads in fittings or valve ends, and proximity of internal seat 

or wall, to determine how far pipe should be threaded into joint. 
b.  Apply appropriate tape or thread compound to external pipe threads, unless dry seal 

threading is specified. 
c.  Align threads at point of assembly. 
d.  Tighten joint with wrench.  Apply wrench to valve end into which pipe is being 

threaded. 
e.  Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 

damaged.  Do not use pipe sections that have cracked or open welds. 
 

6. Welded Joints:  Construct joints according to AWS D10.12, "Recommended Practices 
and Procedures for Welding Low Carbon Steel Pipe," using qualified processes and 
welding operators according to "Quality Assurance" Article. 
 

7. Flanged Joints:  Align flange surfaces parallel.  Select appropriate gasket material, size, 
type, and thickness for service application.  Install gasket concentrically positioned.  
Assemble joints by sequencing bolt tightening to make initial contact of flanges and 
gaskets as flat and parallel as possible.  Use suitable lubricants on bolt threads.  Tighten 
bolts gradually and uniformly using torque wrench. 

 
T.  Piping Connections:  Make connections according to the following, unless otherwise 

indicated: 
 

1.  Install unions, in piping 2-inch NPS and smaller, adjacent to each valve and at final 
connection to each piece of equipment with 2-inch NPS or smaller threaded pipe 
connection. 

2.  Install flanges, in piping 2-1/2-inch NPS and larger, adjacent to flanged valves and at final 
connection to each piece of equipment with flanged pipe connection. 

3.  Wet Piping Systems:  Install dielectric coupling and nipple fittings to connect piping 
materials of dissimilar metals. 

 
U. Wall Opening     
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3.2   EQUIPMENT INSTALLATION - COMMON REQUIREMENTS 
 

A.  Install equipment to provide maximum possible headroom, if mounting heights are not 
indicated. 

 
B.  Install equipment according to approved submittal data.  Portions of the Work are shown only 

in diagrammatic form.  Refer conflicts to Architect. 
 

C.  Install equipment level and plumb, parallel and perpendicular to other building systems and 
components in exposed interior spaces, unless otherwise indicated. 

 
D.  Install mechanical equipment to facilitate service, maintenance, and repair or replacement of 

components.  Connect equipment for ease of disconnecting, with minimum interference to 
other installations.  Extend grease fittings to accessible locations. 

 
E.  Install equipment giving right of way to piping installed at required slope. 

 
F.  Install flexible connectors on equipment side of shutoff valves, horizontally and parallel to 

equipment shafts if possible. 
 

 
3.3   PAINTING AND FINISHING 
 

A.  Refer to Division 9 Section "Painting" for paint materials, surface preparation, and application 
of paint. 

 
B.  Apply paint to exterior exposed piping, interior and exterior stands, supports and frames 

according to the following, unless otherwise indicated: 
 

1. Interior, Ferrous Supports:  Use semigloss, acrylic-enamel finish.  Include finish coat over 
enamel undercoat and primer. 

2. Exterior, Ferrous Frames, stands and  Piping:  Use semigloss, acrylic-enamel finish.  
Include two finish coats over rust-inhibitive metal primer. 

3. Exterior, Ferrous Supports:  Use semigloss, acrylic-enamel finish.  Include two finish 
coats over rust-inhibitive metal primer. 

 
C.  Do not paint piping specialties with factory-applied finish. 

 
D.  Damage and Touchup:  Repair marred and damaged factory-painted finishes with materials 

and procedures to match original factory finish. 
 

 
3.4   CONCRETE BASES 
 

A.  Construct concrete bases of dimensions indicated, but not less than 6 inches larger in both 
directions than supported unit.  Follow supported equipment manufacturer's setting templates 
for anchor bolt and tie locations.  Use 3000-psig, 28-day compressive-strength concrete and 
reinforcement as specified in Division 3 Section "Cast-in-Place Concrete." 

 
 
3.5   ERECTION OF METAL SUPPORTS AND ANCHORAGE 
 

A.  Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and 
elevation to support and anchor mechanical materials and equipment. 

 
B.  Field Welding:  Comply with AWS D1.1, "Structural Welding Code--Steel." 
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3.6   ERECTION OF WOOD SUPPORTS AND ANCHORAGE 
 

A.  Cut, fit, and place wood grounds, nailers, blocking, and anchorage to support and anchor 
mechanical materials and equipment. 

 
B.  Select fastener sizes that will not penetrate members if opposite side will be exposed to view 

or will receive finish materials.  Tighten connections between members.  Install fasteners 
without splitting wood members. 

 
C.  Attach to substrates as required to support applied loads. 

 
 
3.7   DEMOLITION 
 

A.  Disconnect, demolish, and remove Work specified in Division 15 Sections. 
 

B.  If pipe, ductwork, insulation, or equipment to remain is damaged or disturbed, remove 
damaged portions and install new products of equal capacity and quality. 

 
C.  Accessible Work:  Remove indicated exposed pipe and ductwork in its entirety. 

 
D.  Work Abandoned in Place:  Cut and remove underground pipe a minimum of 2 inches 

beyond face of adjacent construction.  Cap and patch surface to match existing finish. 
 

E.  Removal:  Remove indicated equipment from Project site. 
 

F.  Temporary Disconnection:  Remove, store, clean, reinstall, reconnect, and make operational 
equipment indicated for relocation. 

 
 
3.8   CUTTING AND PATCHING 
 

A.  Cut, channel, chase, and drill floors, walls, partitions, ceilings, and other surfaces necessary 
for mechanical installations.  Perform cutting by skilled mechanics of trades involved. 

 
B.  Repair cut surfaces to match adjacent surfaces. 

 
 
3.9   GROUTING 
 

A. Clean surfaces that will come into contact with grout. 
 

B. Provide forms as required for placement of grout. 
 

C. Avoid air entrapment during placing of grout. 
 

D. Place grout, completely filling equipment bases. 
 

E. Place grout on concrete bases to provide smooth bearing surface for equipment. 
 

F. Place grout around anchors. 
 

G. Cure placed grout according to manufacturer's written instructions. 
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END OF SECTION 15050 
 

 
N:\6000\6200\6274 SLCC Redwood Campus Chiller Demolition\Secretary\Specifications\15050 Basic Mechanical Materials and Methods.doc 
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SECTION 15075 - MECHANICAL IDENTIFICATION 
 
 
PART 1 - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
 
1.2  SUMMARY 
 

A. This Section includes mechanical identification materials and devices. Match existing 
standards. 

B.    PVC Jacked for Cooling is to be Green. 
  

 
1.3  SUBMITTALS 
 

A. Product Data:  For identification materials and devices. 
 

B. Samples:  Of color, lettering style, and graphic representation required for each identification 
material and device. 

 
 
1.4  QUALITY ASSURANCE 
 

A. Comply with ASME A13.1, "Scheme for the Identification of Piping Systems" for lettering size, 
length of color field, colors, and viewing angles of identification devices. 

1.5  SEQUENCING AND SCHEDULING 
 

A. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 

 
B. Install identifying devices before installing acoustical ceilings and similar concealment. 

 
 
PART 2  - PRODUCTS 
 
 
2.1  IDENTIFYING DEVICES AND LABELS 
 

A. General:  Products specified are for applications referenced in other Division 15 Sections.  If 
more than single type is specified for listed applications, selection is Installer's option. 

 
B. Equipment Nameplates:  Metal permanently fastened to equipment with data engraved or 

stamped. 
 

1. Data:  Manufacturer, product name, model number, serial number, capacity, operating 
and power characteristics, labels of tested compliances, and essential data. 

2. Location:  Accessible and visible. 
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C. Stencils:  Standard stencils, prepared with letter sizes conforming to recommendations of 
ASME A13.1.  Minimum letter height is 1-1/4 inches for ducts, and 3/4 inch for access door 
signs and similar operational instructions. 

 
1. Stencil Paint:  Exterior, oil-based, alkyd gloss black enamel, unless otherwise indicated.  

Paint may be in pressurized spray-can form. 
2. Identification Paint:  Exterior, oil-based, alkyd enamel in colors according to ASME A13.1, 

unless otherwise indicated. 
 

D. Snap-On Plastic Pipe Markers:  Manufacturer's standard preprinted, semirigid, snap-on type.  
Include color-coding according to ASME A13.1, unless otherwise indicated. 

 
E. Pipes with OD, Including Insulation, Less Than 6 Inches:  Full-band pipe markers, extending 

360 degrees around pipe at each location. 
 

F. Pipes with OD, Including Insulation, 6 Inches and Larger:  Either full-band or strip-type pipe 
markers, at least 3 times letter height and of length required for label. 

 
G. Lettering:  Manufacturer's standard preprinted captions as selected by Engineer. 

 
H. Lettering:  Use piping system terms indicated and abbreviate only as necessary for each 

application length. 
 

1. Arrows:  Either integrally with piping system service lettering, to accommodate both 
directions, or as separate unit, on each pipe marker to indicate direction of flow. 

 
I. Plastic Tape:  Manufacturer's standard color-coded, pressure-sensitive, self-adhesive, vinyl 

tape, at least 3 mils thick. 
 

1. Width:  1-1/2 inches on pipes with OD, including insulation, less than 6 inches; 2-1/2 
inches for larger pipes. 

2. Color:  Comply with ASME A13.1, unless otherwise indicated. 
 

J. Valve Tags:  Stamped or engraved with 1/4-inch letters for piping system abbreviation and 
1/2-inch sequenced numbers.  Include 5/32-inch hole for fastener. 

 
1. Material:  0.032-inch- thick, polished brass.. 
2. Size:  1-1/2-inches diameter, unless otherwise required. 
3. Indicate valve service and normal position on valve.  Example Cold water, N.O. 

 
K. Valve Tag Fasteners:  Brass, wire-link or beaded chain; or brass S-hooks. 

 
L. Valve Tag Fasteners:  Brass, wire-link chain; beaded chain; or S-hooks. 

 
M. Access Panel Markers:  1/16-inch- thick, engraved plastic-laminate markers, with abbreviated 

terms and numbers corresponding to concealed valve.  Provide 1/8-inch center hole for 
attachment. 

 
N. Plastic Equipment Markers:  Manufacturer's standard laminated plastic, in the following color 

codes: 
 

1. Green:  Cooling equipment and components. 
2. Hazardous Equipment:  Use colors and designs recommended by ASME A13.1. 
3. Terminology:  Match schedules as closely as possible.  Include the following: 

 
a. Name and plan number. 
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b. Equipment service. 
c. Design capacity. 
d. Other design parameters such as pressure drop, entering and leaving conditions, 

and speed. 
 

4. Size:  2-1/2 by 4 inches for control devices, dampers, and valves; 4-1/2 by 6 inches for 
equipment. 

 
O. Lettering and Graphics:  Coordinate names, abbreviations, and other designations used in 

mechanical identification with corresponding designations indicated.  Use numbers, letters, 
and terms indicated for proper identification, operation, and maintenance of mechanical 
systems and equipment. 

 
1. Multiple Systems:  Identify individual system number and service if multiple systems of 

same name are indicated. 
 
 
PART 3 - EXECUTION 
 
 
3.1  LABELING AND IDENTIFYING PIPING SYSTEMS 
 

A. Install pipe markers on each system.  Include arrows showing normal direction of flow. 
 

B. Marker Type:  Stenciled markers with painted, color-coded bands complying with ASME 
A13.1. 

 
C. Marker Type:  Plastic markers, with application systems.  Install on pipe insulation segment 

where required for hot, noninsulated pipes. 
 

D. Fasten markers on pipes and insulated pipes by one of following methods: 
 

1. Snap-on application of pretensioned, semirigid plastic pipe marker. 
2. Adhesive lap joint in pipe marker overlap. 
3. Laminated or bonded application of pipe marker to pipe or insulation. 
4. Taped to pipe or insulation with color-coded plastic adhesive tape, not less than 3/4 inch 

wide, lapped a minimum of 1-1/2 inches at both ends of pipe marker, and covering full 
circumference of pipe. 

5. Taped to pipe or insulation with color-coded plastic adhesive tape, not less than 1-1/2 
inches wide, lapped a minimum of 3 inches at both ends of pipe marker, and covering full 
circumference of pipe. 

 
E. Locate pipe markers and color bands where piping is exposed in finished spaces; machine 

rooms; accessible maintenance spaces such as shafts, tunnels, and plenums; and exterior 
nonconcealed locations according to the following: 

 
1. Near each valve and control device. 
2. Near each branch connection, excluding short takeoffs for fixtures and terminal units.  

Mark each pipe at branch, where flow pattern is not obvious. 
3. Near penetrations through walls, floors, ceilings, or nonaccessible enclosures. 
4. At access doors, manholes, and similar access points that permit view of concealed 

piping. 
5. Near major equipment items and other points of origination and termination. 
6. Spaced at a maximum of 50-foot intervals along each run.  Reduce intervals to 25 feet in 

areas of congested piping and equipment. 
7. On piping above removable acoustical ceilings, except omit intermediately spaced 
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markers. 
 
 
3.2  VALVE TAGS 
 

A. Install on valves and control devices in piping systems, except check valves, valves within 
factory-fabricated equipment units, plumbing fixture supply stops, shutoff valves, faucets, 
convenience and lawn-watering hose connections, and HVAC terminal devices and similar 
roughing-in connections of end-use fixtures and units.  Indicate service and normal position of 
all tagged valve and control devices.  List tagged valves in valve schedule. 

 
B. Tag Material:  Brass. 

 
 
3.3  ADJUSTING AND CLEANING 
 

A. Relocate mechanical identification materials and devices that have become visually blocked 
by work of this or other Divisions. 

 
B. Clean faces of identification devices and glass frames of valve charts. 

 
 
END OF SECTION 15075 

 

N:\6000\6200\6274 SLCC Redwood Campus Chiller Demolition\Secretary\Specifications\15075 Mechancial Identification.doc 
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SECTION 15083 - PIPE INSULATION 
 
 
PART 1 - GENERAL 
 
 
1.1  RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

 
 
1.2  SUMMARY 
 

A. This Section includes preformed, rigid and flexible pipe insulation; insulating cements; field-
applied jackets; accessories and attachments; and sealing compounds. 

 
 

1.3   SUBMITTALS 
 

A. Product Data:  Identify thermal conductivity, thickness, and jackets (both factory and field 
applied, if any), for each type of product indicated. 

 
B. Shop Drawings:  Show fabrication and installation details for the following: 

 
1. Application of protective shields, saddles, and inserts at pipe hangers for each type of 

insulation and hanger. 
2. Attachment and covering of heat trace inside insulation. 
3. Insulation application at pipe expansion joints for each type of insulation. 
4. Insulation application at elbows, fittings, flanges, valves, and specialties for each type of 

insulation. 
5. Removable insulation at piping specialties and equipment connections. 
6. Application of field-applied jackets. 

 
C. Material Test Reports:  From a qualified testing agency acceptable to authorities having 

jurisdiction indicating, interpreting, and certifying test results for compliance of insulation 
materials, sealers, attachments, cements, and jackets with requirements indicated.  Include 
dates of tests. 

 
D. Installer Certificates:  Signed by the Contractor certifying that installers comply with 

requirements. 
 

 
1.4   QUALITY ASSURANCE 
 

A. Installer Qualifications:  Skilled mechanics who have successfully completed an 
apprenticeship program or another craft training program certified by the U.S. Department of 
Labor, Bureau of Apprenticeship and Training. 

 
B. Fire-Test-Response Characteristics:  As determined by testing materials identical to those 

specified in this Section according to ASTM E 84, by a testing and inspecting agency 
acceptable to authorities having jurisdiction.  Factory label insulation and jacket materials and 
sealer and cement material containers with appropriate markings of applicable testing and 
inspecting agency. 
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1. Insulation Installed Indoors:  Flame-spread rating of 25 or less, and smoke-developed 
rating of 50 or less. 

2. Insulation Installed Outdoors:  Flame-spread rating of 75 or less, and smoke-developed 
rating of 150 or less. 

 
 
1.5   DELIVERY, STORAGE, AND HANDLING 
 

A. Packaging:  Ship insulation materials in containers marked by manufacturer with appropriate 
ASTM specification designation, type and grade, and maximum use temperature. 

 
 
1.6   COORDINATION 
 

A. Coordinate size and location of supports, hangers, and insulation shields specified in Division 
15 Section "Hangers and Supports." 

 
B. Coordinate clearance requirements with piping Installer for insulation application. 

 
 
1.7   SCHEDULING 
 

A. Schedule insulation application after testing piping systems and, where required, after 
installing and testing heat-trace tape.  Insulation application may begin on segments of piping 
that have satisfactory test results. 

 
 
PART 2 - PRODUCTS 
 
 
2.1   MANUFACTURERS 
 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

 
B. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
 

1. Mineral-Fiber Insulation: 
 

a. CertainTeed Manson. 
b. Knauf FiberGlass GmbH. 
c. Owens-Corning Fiberglas Corp. 
d. Schuller International, Inc. 

 
 
2.2   INSULATION MATERIALS 
 

A. Mineral-Fiber Insulation:  Glass fibers bonded with a thermosetting resin complying with the 
following: 

 
1. Preformed Pipe Insulation:  Comply with ASTM C 547, Type 1, with factory-applied, all-

purpose, vapor-retarder jacket. 
2. Blanket Insulation:  Comply with ASTM C 553, Type II, without facing. 
3. Fire-Resistant Adhesive:  Comply with MIL-A-3316C in the following classes and grades: 
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a. Class 1, Grade A for bonding glass cloth and tape to unfaced glass-fiber insulation, 
for sealing edges of glass-fiber insulation, and for bonding lagging cloth to unfaced 
glass-fiber insulation. 

b. Class 2, Grade A for bonding glass-fiber insulation to metal surfaces. 
 

4. Vapor-Retarder Mastics:  Fire- and water-resistant, vapor-retarder mastic for indoor 
applications.  Comply with MIL-C-19565C, Type II. 

5. Mineral-Fiber Insulating Cements:  Comply with ASTM C 195. 
6. Expanded or Exfoliated Vermiculite Insulating Cements:  Comply with ASTM C 196. 
7. Mineral-Fiber, Hydraulic-Setting Insulating and Finishing Cement:  Comply with ASTM C 

449/C 449M. 
 

B. Prefabricated Thermal Insulating Fitting Covers:  Comply with ASTM C 450 for dimensions 
used in preforming insulation to cover valves, elbows, tees, and flanges. 

 
 
2.3   FIELD-APPLIED JACKETS 
 

1. PVC Jacket: Color to match existing. 
 
 
2.4   VAPOR RETARDERS 
 

A. Mastics:  Materials recommended by insulation material manufacturer that are compatible 
with insulation materials, jackets, and substrates. 

 
 
PART 3 - EXECUTION 
 
 
3.1   EXAMINATION 
 

A. Examine substrates and conditions for compliance with requirements for installation and 
other conditions affecting performance of insulation application. 

 
B. Proceed with installation only after unsatisfactory conditions have been corrected. 

 
 
3.2   PREPARATION 
 

A. Surface Preparation:  Clean and dry pipe and fitting surfaces.  Remove materials that will 
adversely affect insulation application. 

 
 
3.3   GENERAL APPLICATION REQUIREMENTS 
 

A. Apply insulation materials, accessories, and finishes according to the manufacturer's written 
instructions; with smooth, straight, and even surfaces; free of voids throughout the length of 
piping, including fittings, valves, and specialties. 

 
B. Refer to schedules at the end of this Section for materials, forms, jackets, and thicknesses 

required for each piping system. 
 

C. Use accessories compatible with insulation materials and suitable for the service.  Use 
accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet 
or dry state. 
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D. Apply insulation with longitudinal seams at top and bottom of horizontal pipe runs. 

 
E. Apply multiple layers of insulation with longitudinal and end seams staggered. 

 
F. Do not weld brackets, clips, or other attachment devices to piping, fittings, and specialties. 

 
G. Seal joints and seams with vapor-retarder mastic on insulation indicated to receive a vapor 

retarder. 
 

H. Keep insulation materials dry during application and finishing. 
 

I. Apply insulation with tight longitudinal seams and end joints.  Bond seams and joints with 
adhesive recommended by the insulation material manufacturer. 

 
J. Apply insulation with the least number of joints practical. 

 
K. Apply insulation over fittings, valves, and specialties, with continuous thermal and vapor-

retarder integrity, unless otherwise indicated.  Refer to special instructions for applying 
insulation over fittings, valves, and specialties. 

 
L. Hangers and Anchors:  Where vapor retarder is indicated, seal penetrations in insulation at 

hangers, supports, anchors, and other projections with vapor-retarder mastic. 
 

1. Apply insulation continuously through hangers and around anchor attachments. 
2. For insulation application where vapor retarders are indicated, extend insulation on 

anchor legs at least 12 inches from point of attachment to pipe and taper insulation ends.  
Seal tapered ends with a compound recommended by the insulation material 
manufacturer to maintain vapor retarder. 

3. Install insert materials and apply insulation to tightly join the insert.  Seal insulation to 
insulation inserts with adhesive or sealing compound recommended by the insulation 
material manufacturer. 

4. Cover inserts with jacket material matching adjacent pipe insulation.  Install shields over 
jacket, arranged to protect the jacket from tear or puncture by the hanger, support, and 
shield. 

 
 

M. Insulation Terminations:  For insulation application where vapor retarders are indicated, taper 
insulation ends.  Seal tapered ends with a compound recommended by the insulation 
material manufacturer to maintain vapor retarder. 

 
N. Apply adhesives and mastics at the manufacturer's recommended coverage rate. 

 
O. Apply insulation with integral jackets as follows: 

 
1. Pull jacket tight and smooth. 
2. Circumferential Joints:  Cover with 3-inch- wide strips, of same material as insulation 

jacket.  Secure strips with adhesive and outward clinching staples along both edges of 
strip and spaced 4 inches o.c. 

3. Longitudinal Seams:  Overlap jacket seams at least 1-1/2 inches.  Apply insulation with 
longitudinal seams at bottom of pipe.  Clean and dry surface to receive self-sealing lap.  
Staple laps with outward clinching staples along edge at 4 inches o.c. 

 
a. Exception:  Do not staple longitudinal laps on insulation having a vapor retarder. 

 
4. Vapor-Retarder Mastics:  Where vapor retarders are indicated, apply mastic on seams 
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and joints and at ends adjacent to flanges, unions, valves, and fittings. 
5. At penetrations in jackets for thermometers and pressure gages, fill and seal voids with 

vapor-retarder mastic. 
 

P. Roof Penetrations:  Apply insulation for interior applications to a point even with top of roof 
flashing. 

 
1. Seal penetrations with vapor-retarder mastic. 
2. Apply insulation for exterior applications tightly joined to interior insulation ends. 
3. Extend metal jacket of exterior insulation outside roof flashing at least 2 inches below top 

of roof flashing. 
4. Seal metal jacket to roof flashing with vapor-retarder mastic. 

 
Q. Exterior Wall Penetrations:  For penetrations of below-grade exterior walls, terminate 

insulation flush with mechanical sleeve seal.  Seal terminations with vapor-retarder mastic. 
 
R. Interior Fire-Rated Wall and Partition Penetrations:  Apply insulation continuously through 

penetrations of fire-rated walls and partitions. 
 

1. Firestopping and fire-resistive joint sealers are specified in Division 7 Section 
"Firestopping." 

 
S. Floor Penetrations:  Apply insulation continuously through floor assembly. 

 
1. For insulation with vapor retarders, seal insulation with vapor-retarder mastic where floor 

supports penetrate vapor retarder. 
 
 
3.4   MINERAL-FIBER INSULATION APPLICATION 
 

A. Apply insulation to straight pipes and tubes as follows: 
 

1. Secure each layer of preformed pipe insulation to pipe with wire, tape, or bands without 
deforming insulation materials. 

2. Where vapor retarders are indicated, seal longitudinal seams and end joints with vapor-
retarder mastic.  Apply vapor retarder to ends of insulation at intervals of 15 to 20 feet to 
form a vapor retarder between pipe insulation segments.   

3. For insulation with factory-applied jackets, secure laps with outward clinched staples at 6 
inches o.c. 

 
4. For insulation with factory-applied jackets with vapor retarders, do not staple longitudinal 

tabs but secure tabs with additional adhesive as recommended by the insulation material 
manufacturer and seal with vapor-retarder mastic. 

 
B. Apply insulation to flanges as follows: 

 
1. Apply preformed pipe insulation to outer diameter of pipe flange. 
2. Make width of insulation segment the same as overall width of the flange and bolts, plus 

twice the thickness of the pipe insulation. 
3. Fill voids between inner circumference of flange insulation and outer circumference of 

adjacent straight pipe segments with mineral-fiber blanket insulation. 
4. Apply canvas jacket material with manufacturer's recommended adhesive, overlapping 

seams at least 1 inch, and seal joints with vapor-retarder mastic. 
 

C. Apply insulation to fittings and elbows as follows: 
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1. Apply premolded insulation sections of the same material as straight segments of pipe 
insulation when available.  Secure according to manufacturer's written instructions. 

2. When premolded insulation elbows and fittings are not available, apply mitered sections 
of pipe insulation, or glass-fiber blanket insulation, to a thickness equal to adjoining pipe 
insulation.  Secure insulation materials with wire, tape, or bands. 

3. Cover fittings with standard PVC fitting covers. 
4. Cover fittings with heavy PVC fitting covers.  Overlap PVC covers on pipe insulation 

jackets at least 1 inch at each end.  Secure fitting covers with manufacturer's attachments 
and accessories.  Seal seams with tape and vapor-retarder mastic. 

 
D. Apply insulation to valves and specialties as follows: 

 
1. Apply premolded insulation sections of the same material as straight segments of pipe 

insulation when available.  Secure according to manufacturer's written instructions. 
2. When premolded insulation sections are not available, apply glass-fiber blanket insulation 

to valve body.  Arrange insulation to permit access to packing and to allow valve 
operation without disturbing insulation.  For check valves, arrange insulation for access to 
stainer basket without disturbing insulation. 

3. Apply insulation to flanges as specified for flange insulation application. 
4. Use preformed standard PVC fitting covers for valve sizes where available.  Secure fitting 

covers with manufacturer's attachments and accessories.  Seal seams with tape and 
vapor-retarder mastic. 

5. Use preformed heavy PVC fitting covers for valve sizes where available.  Secure fitting 
covers with manufacturer's attachments and accessories.  Seal seams with tape and 
vapor-retarder mastic. 

6. For larger sizes where PVC fitting covers are not available, seal insulation with canvas 
jacket and sealing compound recommended by the insulation material manufacturer. 

 
 
3.5   FIELD-APPLIED JACKET APPLICATION 
 

A. Apply PVC jacket where indicated, with 1-inch overlap at longitudinal seams and end joints.  
Seal with manufacturer's recommended adhesive.  Color for each piping system shall be 
selected by the Architect. 

 
B. PVC and Aluminum jacketing shall be installed on all piping in the tunnels which has 

insulation. See Section 3.10 for Application of PVC or Aluminum jacketing. 
 

 
3.6   FINISHES 
 

A. Flexible Elastomeric Thermal Insulation:  After adhesive has fully cured, apply two coats of 
the insulation manufacturer's recommended protective coating. 

 
B. Color:  Final color as selected by Architect.  Vary first and second coats to allow visual 

inspection of the completed Work. 
 
 
3.7   PIPING SYSTEM APPLICATIONS 
 

A. Insulation materials and thicknesses are specified in schedules at the end of this Section. 
 

B. Items Not Insulated:  Unless otherwise indicated, do not apply insulation to the following 
systems, materials, and equipment: 

 
1. Flexible connectors. 
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2. Vibration-control devices. 
3. Below-grade piping, unless otherwise indicated. 
4. Chrome-plated pipes and fittings, unless potential for personnel injury. 
5. Non-Chilled water air chambers, unions, strainers, check valves, plug valves, and flow 

regulators. 
 
 
3.8  INSULATION APPLICATION SCHEDULE, GENERAL 
 

A. Refer to insulation application schedules for required insulation materials, vapor retarders, 
and field-applied jackets.      

 
B. Application schedules identify piping system and indicate pipe size ranges and material, 

thickness, and jacket requirements. 
 
 
3.9   INTERIOR INSULATION APPLICATION SCHEDULE 
 

A. Service:  Chilled-water supply and return. 
 

1. Operating Temperature:  35 to 75 deg F. 
2. Insulation Material: Mineral Fiber with reinforced all service jacket. 
3. Insulation Thickness: See table A. 
4. Field-Applied Jacket: PVC, (Mechanical Rooms and where exposed.)  
5. Vapor Retarder Required: Yes. 
6. Finish: None.  
7.    All Chilled Water Piping in the mechanical rooms and in the tunnels     is to be painted 

with two coats of Aquaban chemicoat.     
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Table A 
 
Insulation Thickness: 
 
Insulation thicknesses in Table A are based on insulation having thermal resistivity in the range of 4.0 to 
4.6 hr. oF square foot/Btu per inch of thickness on a flat surface at a mean temperature of 75oF. 

 
  
 TABLE 'A' - MINIMUM PIPE INSULATION 

      INSULATION THICKNESS IN INCHES FOR PIPE SIZES  
 

 
 
 

PIPING 
SYSTEMS TYPES 

 
TEMPER
ATURE 
RANGE 

oF 

 
 

RUN 
OUTS UP 

TO 2” 

 
 
 

1” AND 
LESS 

 
 
 

1 ½” 
TO 2” 

 
 
 

2 ½” 
TO 4” 

 
 
 

5” TO 
10” 

 
 
 

12” AND 
LARGER 

COOLING SYSTEMS 
        

Chilled water 40-55 1" 1" 1½" 1½" 1½" 1½" 

*1 Runouts not exceeding 12 feet in length to individual terminal units. 
*2 For piping exposed to outdoor air, increase thickness by 1/2 inch. 
 
For the purposes of the following Table A the following fluid temperatures and pressures are to be used unless 
specified otherwise: 
  

 
 

END OF SECTION 15083 
  
N:\6000\6200\6274 SLCC Redwood Campus Chiller Demolition\Secretary\Specifications\15083 Pipe Insulation.doc 
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SECTION 15510 - HYDRONIC PIPING 
 
 
PART 1 - GENERAL  
 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 1 Specification Sections, apply to this Section. 
 
 
1.2 SUMMARY 

 
A. This Section includes piping, special-duty valves, and hydronic specialties for chilled-water 

cooling; makeup water for these systems; blowdown drain lines; and condensate drain piping. 
 

 
1.3 SUBMITTALS 

 
A. Product Data:  For each type of special-duty valve indicated.  Include flow and pressure drop 

curves based on manufacturer's testing for diverting fittings, calibrated balancing valves, and 
automatic flow-control valves. 

 
B. Shop Drawings:  Detail fabrication of pipe anchors, hangers, special pipe support assemblies, 

alignment guides, expansion joints and loops, and their attachment to the building structure.  
Detail location of anchors, alignment guides, and expansion joints and loops. 

 
C. Welding Certificates:  Copies of certificates for welding procedures and personnel. 
 
D. Field Test Reports:  Written reports of tests specified in Part 3 of this Section.  Include the 

following: 
 

1. Test procedures used. 
2. Test results that comply with requirements. 
3. Failed test results and corrective action taken to achieve requirements. 

 
E. Maintenance Data:  For hydronic specialties and special-duty valves to include in 

maintenance manuals specified in Division 1. 
 
 
1.4 QUALITY ASSURANCE 

 
A. Welding:  Qualify processes and operators according to the ASME Boiler and Pressure 

Vessel Code:  Section IX, "Welding and Brazing Qualifications." 
 
B. ASME Compliance:  Comply with ASME B31.9, "Building Services Piping," for materials, 

products, and installation.  Safety valves and pressure vessels shall bear the appropriate 
ASME label.  Fabricate and stamp air separators and expansion tanks to comply with the 
ASME Boiler and Pressure Vessel Code, Section VIII, Division 1. 

 
 
1.5 COORDINATION 
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A. Coordinate layout and installation of hydronic piping and suspension system components 
with other construction, including light fixtures, HVAC equipment, fire-suppression-system 
components, and partition assemblies. 

 
B. Coordinate pipe sleeve installations for foundation wall penetrations. 
 
C. Coordinate piping installation with roof curbs, equipment supports, and roof penetrations.  

Roof specialties are specified in Division 7 Sections. 
 
D. Coordinate pipe fitting pressure classes with products specified in related Sections. 
 
E. Coordinate size and location of concrete bases.  Cast anchor-bolt inserts into base.  

Concrete, reinforcement, and formwork requirements are specified in Division 3 Sections. 
 
F. Coordinate installation of pipe sleeves for penetrations through exterior walls and floor 

assemblies.  Coordinate with requirements for firestopping specified in Division 7 Section 
"Through-Penetration Firestop Systems" for fire and smoke wall and floor assemblies. 

 
 
1.6 EXTRA MATERIALS 

 
A. Water Treatment Chemicals:  Furnish sufficient chemicals for initial system startup. 
 

 
PART 2  - PRODUCTS 
 
 
2.1 MANUFACTURERS 

 
A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 

following: 
 

1. Calibrated Balancing Valves: 
 

a. Armstrong Pumps, Inc. 
b. Flow Design, Inc. 
c. Gerand Engineering Company. 
d. Griswold Controls. 
e. ITT Bell & Gossett; ITT Fluid Technology Corp. 
f. Taco, Inc. 
 

2. Strainers 
 

a. Mueller Steam 
b. Spirax/Sarco 

 
 
2.2 PIPING MATERIALS 

 
A. General:  Refer to Part 3 "Piping Applications" Article for applications of pipe and fitting 

materials. 
 
 
2.3 COPPER TUBE AND FITTINGS 

 
A. Drawn-Temper Copper Tubing: ASTM B 88, Type L  
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2.4 STEEL PIPE AND FITTINGS 

 
A. Steel Pipe, NPS 2) and Smaller:  ASTM A 53, Type S (seamless) or F, Grade B, 

Schedule 40, black steel, plain ends. 
 
B. Steel Pipe, NPS 2-1/2 through NPS 12):  ASTM A 53, Type E (electric-resistance welded), 

Grade B, Schedule 40, black steel, plain ends. 
 
C. Steel Pipe, NPS 14 through NPS 18):  ASTM A 53, Type E (electric-resistance welded) or 

Type S (seamless), Grade B, Schedule 30, black steel, plain ends. 
 
D. Steel Pipe, NPS 20:  ASTM A 53, Type E (electric-resistance welded) or Type S (seamless), 

Grade B, Schedule 30, black steel, plain ends. 
 

1. Steel Pipe Nipples:  ASTM A 733, made of ASTM A 53, Schedule 40, black steel; 
seamless for NPS 2) and smaller and electric-resistance welded for NPS 2-1/2) and 
larger. 

 
E. Cast-Iron Threaded Fittings:  ASME B16.4; Classes 125 and 250. 
 
F. Malleable-Iron Threaded Fittings:  ASME B16.3, Classes 150 and 300. 
 
G. Malleable-Iron Unions:  ASME B16.39; Classes 150, 250, and 300. 
 
H. Cast-Iron Pipe Flanges and Flanged Fittings:  ASME B16.1, Classes 25, 125, and 250; raised 

ground face, and bolt holes spot faced. 
 
I. Wrought-Steel Fittings:  ASTM A 234/A 234M, wall thickness to match adjoining pipe. 
 
J. Flanges and fittings below are available in several classes, materials, facings, and end 

connections.  Coordinate with Project requirements. 
 
K. Wrought Cast- and Forged-Steel Flanges and Flanged Fittings:  ASME B16.5, including bolts, 

nuts, and gaskets of the following material group, end connections, and facings: 
 

1. Material Group:  1.1. 
2. End Connections:  Butt welding. 
3. Facings:  Raised face. 

 
L. Flexible Connectors:  Stainless-steel bellows with woven, flexible, bronze, wire-reinforcing 

protective jacket; 150-psig) minimum working pressure and 250 deg F) maximum operating 
temperature.  Connectors shall have flanged or threaded-end connections to match 
equipment connected and shall be capable of 3/4-inch) misalignment. 

 
M. Welding Materials:  Comply with Section II, Part C, of the ASME Boiler and Pressure Vessel 

Code for welding materials appropriate for wall thickness and for chemical analysis of pipe 
being welded. 

 
 
2.5 VALVES 

 
A. Globe, check, ball, and butterfly valves are specified in Division 15 Section "Valves." 
 
B. Refer to Part 3 "Valve Applications" Article for applications of each valve. 
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C. Calibrated Balancing Valves, NPS 2) and Smaller:  Bronze body, ball type, 125-psig) working 

pressure, 250 deg F) maximum operating temperature, and having threaded ends.  Valves 
shall have calibrated orifice or venturi, connections for portable differential pressure meter 
with integral seals, and be equipped with a memory stop to retain set position. 

 
 
2.6 HYDRONIC SPECIALTIES 

 
A. Manual Air Vent:  Bronze body and nonferrous internal parts; 150-psig) working pressure; 

225 deg F) operating temperature; manually operated with screwdriver or thumbscrew; with 
NPS 1/8) discharge connection and NPS 1/2) inlet connection. 

 
B. Flexible Connectors:  Stainless-steel bellows with woven, flexible, bronze, wire-reinforcing 

protective jacket; 150-psig) minimum working pressure and 250 deg F) maximum operating 
temperature.  Connectors shall have flanged- or threaded-end connections to match 
equipment connected and shall be capable of 3/4-inch) misalignment. 

 
 
PART 3  - EXECUTION 
 
 
3.1 PIPING APPLICATIONS 

 
A. Hydronic cooling piping, NPS 2) and Smaller:  Aboveground, use Type L) drawn-temper 

copper tubing with soldered joints or Schedule 40 steel pipe with threaded joints.  
Belowground or within slabs, use Type K) annealed-temper copper tubing with soldered 
joints.  Use the fewest possible joints belowground and within floor slabs. Provide dielectric 
unions at junctions of copper & steel piping. 

 
B. Hydronic cooling, NPS 2-1/2 to 8”:  Schedule 40 steel pipe with welded and flanged joints. 

 
C. Condensate Drain Lines:  Type L drawn-temper copper tubing with soldered joints. 

 
 
3.2 VALVE APPLICATIONS 

 
A. General-Duty Valve Applications:  Unless otherwise indicated, use the following valve types: 

 
1. Shutoff Duty:  Gate, ball, and butterfly valves. 
2. Throttling Duty:  Globe, ball, and butterfly valves. 

 
B. Install shutoff duty valves at each branch connection to supply mains, at supply connection to 

each piece of equipment, unless only one piece of equipment is connected in the branch line.  
Install throttling duty valves at each branch connection to return mains, at return connections 
to each piece of equipment, and elsewhere as indicated. 

 
 
3.3 PIPING INSTALLATIONS 

 
A. Refer to Division 15 Section "Basic Mechanical Materials and Methods" for basic piping 

installation requirements. 
 
B. Install groups of pipes parallel to each other, spaced to permit applying insulation and 

servicing of valves. 
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C. Install drains, consisting of a tee fitting, NPS 3/4) ball valve, and short NPS 3/4) threaded 
nipple with cap, at low points in piping system mains and elsewhere as required for system 
drainage. 

 
D. Install piping at a uniform grade of 0.2 percent upward in direction of flow. 
 
E. Reduce pipe sizes using eccentric reducer fitting installed with level side up. 
 
F. Unless otherwise indicated, install branch connections to mains using tee fittings in main 

pipe, with the takeoff coming out the bottom of the main pipe.  For up-feed risers, install the 
takeoff coming out the top of the main pipe. 

 
G. Install strainers on supply side of each control valve, pressure-reducing valve, solenoid valve, 

in-line pump, and elsewhere as indicated.  Install NPS 3/4) nipple and ball valve in blowdown 
connection of strainers NPS 2) and larger.  Match size of strainer blowoff connection for 
strainers smaller than NPS 2). 

 
H. Anchor piping for proper direction of expansion and contraction. 
 
I. Install unions in pipes 2-inch NPS and smaller, adjacent to each valve, at final connections of 

each piece of equipment, at each coil on all sides of automatic valves where valves do not 
have union connections, elsewhere as indicated and wherever necessary to prevent undue 
difficulty in making repairs or replacement.  Unions are not required at flanged connections. 

 
J. Install flanges on valves, apparatus, and equipment having 2-1/2-inch NPS and larger 

connections. 
 
K. Install flexible connectors at inlet and discharge connections to pumps (except in-line pumps) 

and other vibration-producing equipment. 
 
L. Install Dielectric unions at all connections of dissimilar metals. 
 
M. No piping shall be run above any electrical panels, electrical equipment, or access 

clearances for electrical panels or equipment.  No piping shall be run through any electrical 
rooms. 

 
N. Provide valving for complete drainage of system. 
 
O. All piping systems shall be installed so that they can be easily drained by means of drainage 

of low points of all piping without disconnecting pipe.  If not specifically indicated on the 
drawings, the frequency of draining shall determine whether drain caps, plugs, cocks, or 
valves are to be used.  

 
All installed pipe lines shall be straight, free from dents, scars, and burrs, with ends reamed 
smooth, and shall remain straight against strains tending to cause distortion during system 
operation.  The Contractor shall make proper allowance for pipe line expansion and 
contraction so that no unsightly distortion, noise, damage, or improper operation results 
therefrom.  

 
Piping shall run only parallel or at right angles to the walls or axes of the building and shall be 
neatly organized.  The Contractor shall study the architectural, structural, mechanical, 
electrical, and other drawings to eliminate conflict of piping with other structure lighting or 
other services.  Unless specified otherwise, no piping shall be exposed in a finished room, 
except in shop or storage areas.  All changes in direction shall be made with fittings. 
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No piping shall be run above any electrical panels, electrical equipment or access clearances 
for electrical for electrical panels or equipment.  No piping shall be allowed to run through any 
electrical rooms. 

 
All piping shall be clean and free from acids and loose dirt when installed and shall be kept 
clean during the completion of the installation. 

 
Plugs of rags, wools, cottons, waste, or similar materials may not be used in plugging.  All 
piping shall be so arranged to not interfere with removal of other equipment or devices; and to 
not block access to manholes, access openings, etc.  Piping shall be arranged to facilitate 
equipment maintenance.  Flanges or unions, as applicable for the type of piping specified, 
shall be provided in the piping at connections to all items of equipment.  Piping shall be placed 
and installed so that there will be no interference with the installation of the air-conditioning 
equipment, ducts, etc.  All piping shall be so installed to insure noiseless circulation.  All 
valves and specialties shall be so placed to permit easy operation and access, and all valves 
shall be regulated and packed, and the glands shall be adjusted at the completion of the work 
and before final acceptance.  All piping shall be erected to insure proper draining.  Cooling 
and heating piping mains may be run level, with traps avoided where possible.  No bushings, 
short nipples, or street-type fittings shall be used. 

 
Drain valves shall be installed at all low points in all piping systems to allow for complete 
drainage of piping systems. 

 
When insulated pipes are supported by a roller hanger they shall be protected from damage 
by suitable pipe covering protection saddles.  Saddles shall support pipe on roller and shall be 
packed with insulation. 

 
 

3.4 HANGERS AND SUPPORTS 
 

A. Hanger, support, and anchor devices are specified in Division 15 Section "Hangers and 
Supports."  Comply with requirements below for maximum spacing of supports. 

 
B. Install the following pipe attachments: 

 
1. Adjustable steel clevis hangers for individual horizontal piping less than 20 feet) long. 
2. Adjustable roller hangers and spring hangers for individual horizontal piping 20 feet) or 

longer. 
3. Pipe Roller:  MSS SP-58, Type 44 for multiple horizontal piping 20 feet) or longer, 

supported on a trapeze. 
4. Spring hangers to support vertical runs. 
5. On plastic pipe, install pads or cushions on bearing surfaces to prevent hanger from 

scratching pipe. 
 

C. Install hangers for steel piping with the following minimum rod sizes and maximum spacing: 
 

 
Pipe Size Rod Diameter Maximum Spacing 

1 1/4 in. and smaller ½ in. 6 ft 
1-1/2 in. and 2 in. ½ in. 9 ft. 
2-1/2 in. and 2 in. 5/8 in. 10 ft. 

4 in. and 6 in. 3/4 in. 10 ft. 
8 in. and 10 in. 7/8 in. 10 ft. 
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12 in. and 14 in 1 in. 10 ft. 
16 in. through 24 in. (2)-1in 10 ft. 

       
 
In addition to the spacing listed, an additional hanger shall be provided 1 foot 0 inches from each 
pipe drop, rise or turn. 

 
D. Support vertical runs at each floor. 

 
Support vertical runs at roof, at each floor, and at 10-foot (3-m) intervals between floors. 

 
 
3.5 PIPE JOINT CONSTRUCTION 

 
A. Refer to Division 15 Section "Basic Mechanical Materials and Methods" for joint construction 

requirements for soldered and brazed joints in copper tubing; threaded, welded, and flanged 
joints in steel piping. 

 
 
3.6 HYDRONIC SPECIALTIES INSTALLATION 

 
A. Install manual air vents at high points in piping, at heat-transfer coils, and elsewhere as 

required for system air venting. 
 
 
3.7 TERMINAL EQUIPMENT CONNECTIONS 

 
A. Size for supply and return piping connections shall be same as for equipment connections. 
 
B. Install control valves in accessible locations close to connected equipment. 
 
C. Install bypass piping with globe valve around control valve.  If multiple, parallel control valves 

are installed, only one bypass is required. 
 
D. Install ports for pressure and temperature gages at coil inlet connections. 

 
 
3.8 FIELD QUALITY CONTROL 

 
A. Prepare hydronic piping according to ASME B31.9 and as follows: 

 
1. Leave joints, including welds, uninsulated and exposed for examination during test. 
2. Provide temporary restraints for expansion joints that cannot sustain reactions due to test 

pressure.  If temporary restraints are impractical, isolate expansion joints from testing. 
3. Flush system with clean water.  Clean strainers. 
4. Isolate equipment from piping.  If a valve is used to isolate equipment, its closure shall be 

capable of sealing against test pressure without damage to valve.  Install blinds in 
flanged joints to isolate equipment. 

5. Install safety valve, set at a pressure no more than one-third higher than test pressure, to 
protect against damage by expanding liquid or other source of overpressure during test. 

 
B. Perform the following tests on hydronic piping: 
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1. Use ambient temperature water as a testing medium unless there is risk of damage due 
to freezing.  Another liquid that is safe for workers and compatible with piping may be 
used. 

2. While filling system, use vents installed at high points of system to release trapped air.  
Use drains installed at low points for complete draining of liquid. 

3. Check expansion tanks to determine that they are not air bound and that system is full of 
water. 

4. Subject piping system to hydrostatic test pressure that is not less than 1.5 times the 
design pressure.  Test pressure shall not exceed maximum pressure for any vessel, 
pump, valve, or other component in system under test.  Verify that stress due to pressure 
at bottom of vertical runs does not exceed either 90 percent of specified minimum yield 
strength or 1.7 times "SE" value in Appendix A of ASME B31.9, "Building Services 
Piping." 

5. After hydrostatic test pressure has been applied for at least 10 minutes, examine piping, 
joints, and connections for leakage.  Eliminate leaks by tightening, repairing, or replacing 
components, and repeat hydrostatic test until there are no leaks. 

6. Prepare written report of testing. 
 
 
3.9 ADJUSTING 

 
A. Mark calibrated nameplates of pump discharge valves after hydronic system balancing has 

been completed, to permanently indicate final balanced position. 
 
B. Perform these adjustments before operating the system: 

 
1. Open valves to fully open position.  Close coil bypass valves. 
2. Check pump for proper direction of rotation. 
3. Set automatic fill valves for required system pressure. 
4. Check air vents at high points of system and determine if all are installed and operating 

freely (automatic type), or bleed air completely (manual type). 
5. Set temperature controls so all coils are calling for full flow. 
6. Check operation of automatic bypass valves. 
7. Check and set operating temperatures of boilers, chillers, and cooling towers to design 

requirements. 
8. Lubricate motors and bearings. 

 
 
3.10 CLEANING 

 
A. Flush hydronic piping systems with clean water.   

 
 
3.11 COMMISSIONING 
 

A. Fill system and perform initial chemical treatment. 
 
B. Check expansion tanks to determine that they are not air bound and that system is 

completely full of water. 
 
C. Perform these steps before operating the system: 

 
1. Open valves to fully open position.  Close coil bypass valves. 
2. Check pump for proper direction of rotation. 
3. Set automatic fill valves for required system pressure. 
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4. Check air vents at high points of systems and determine if all are installed and operating 
freely (automatic type) or bleed air completely (manual type). 

5. Set temperature controls so all coils are calling for full flow. 
6. Check operation of automatic bypass valves. 
7. Check and set operating temperatures of boilers, chillers, and cooling towers to design 

requirements.  
8. Lubricate motors and bearings. 

 
 

 
END OF SECTION 15510 
 
N:\6000\6200\6274 SLCC Redwood Campus Chiller Demolition\Secretary\Specifications\15510 Hydronic Piping.doc 
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SECTION 16000 - GENERAL PROVISIONS, ELECTRICAL

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions and Division 1 Specification Sections apply to work of this section and all
other Division 16 specification sections.

B. This section applies to all Division 16 specification sections.

1.2  SUMMARY

A. This section includes general administrative and procedural requirements for electrical
installations to expand the requirements of the General Conditions and Division 1 Specification
Sections.

1.3  STANDARDS

A. The following industry standards are considered minimum requirements for electrical work and
are made a part of the contract documents:

1. National Electrical Code, 2005 Edition (NEC)
2. Electrical Ordinances of Local Governing Authority
3. Utah State Fire Marshal's Rules and Regulations
4. International Building Code
5. International Fire Code
6. Underwriters Laboratories (UL) Standards
7. American National Standards Institute (ANSI)
8. National Electrical Manufacturer's Association (NEMA)
9. National Fire Protection Association (NFPA) Standards
10. Regulations of American Standards Association

B. If any conflict occurs between these rules and the contract documents or between the plans and
specifications, notify the Engineer promptly in writing.  Do not proceed with any work in conflict
until a solution is approved in writing by the Engineer.

1.4  WORKMANSHIP

A. All Electrical Work of any nature shall be performed by qualified electricians, experienced in the
type of work to be performed and licensed with the State of Utah.   Electricians shall show their
license upon request of the Owner, Engineer and/or their representatives.

1.5  ELECTRICAL WORK INCLUDED

A. The basic contract work includes all labor, material, tools, transportation, equipment, and
superintendence specified, indicated on the drawings or necessary to make a complete
installation of, but not limited to, the following:

1. Removal of electrical service to mechanical equipment scheduled for removal.

2. Proper identification of existing electrical equipment abandoned by removal existing
electrical services.

3. Repairs to the existing building, finishes, etc., resulting from demolition work.



SALT LAKE COMMUNITY COLLEGE VBFA #6724 
REDWOOD CAMPUS
CHILLER DEMOLITION

GENERAL PROVISIONS, ELECTRICAL 16000 - 2

1.6  ACCURACY OF DATA

A. Data given herein and on the drawings are as exact as could be secured, but their absolute
accuracy is not guaranteed.  Specifications and drawings are for the assistance and guidance of
the Contractor.

B. Electrical drawings are diagrammatic, but will be followed as closely as existing conditions and
work of other contractors will permit.  All deviations from the drawings required to make the
Electrical Work conform to existing conditions and to the work of other contractors will be made by
the Contractor as approved by the Engineer.

1.7  VISIT THE SITE

A. Contractors are assumed to have visited the site and thoroughly acquainted themselves with
conditions affecting the proposed work.  Verify existing conditions and measurements at the
building before beginning work and immediately notify the Engineer of any discrepancies which
may adversely affect completion of the work.

1.8  TEMPORARY POWER

A. Provide temporary power for reasonable convenience during construction in accordance with the
General Conditions.

B. Provide GFCI Protection for all temporary power outlets.

C. Use temporary power for construction purposes only.  Do not use temporary power for electric
space heating, etc..

1.9  RECORD DRAWINGS

A. Provide As-Built Record Drawings in accordance with the General Conditions and Division 1
Specifications.

B. Indicate all changes made to the drawings such as changes in fixture and outlet location, changes
in circuit routing and circuit numbering, etc.  Include all changes by Addenda, Change Order,
Supplemental Instruction or verbal instruction.

PART 2 - PRODUCTS

2.1  MATERIALS

A. All materials and equipment for which U.L. Standards have been established, will be listed by and
bear the label of Underwriters Laboratories, Inc..

B. All materials will be new and bear the manufacturer's name, trade name and catalog or model
numbers.  Similar items will be of the same manufacturer.

PART 3 - EXECUTION

3.1  COOPERATION WITH OTHER CONTRACTORS

A. Cooperate with other contractors doing work on the building as may be necessary for the proper
execution of the work of various trades employed in construction of the building.

B. Coordinate the electrical work with that of other contractors to the end that unnecessary delays
and conflicts will be avoided.
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3.2  CUTTING AND REPAIRING

A. Provide all required digging, cutting, etc. incidental to the Electrical Work.  Make required repairs
thereafter to the satisfaction of the Engineer.

*  END OF SECTION 16000  *
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SECTION 16060 - MINOR ELECTRICAL DEMOLITION FOR REMODELING

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

B. Division 1 Demolition Sections.

1.2  SCOPE

A. Remove electrical equipment and wiring systems and make required extensions and
reconnections as shown on Drawings and specified herein.

B. Repair all damage resulting from demolition and extension work.

PART 2 - PRODUCTS

2.1  MATERIALS AND EQUIPMENT

A. Provide new materials and equipment for patching and extending work as specified in the
appropriate Specification Section for the materials and equipment involved.

B. Where materials or methods not included in the Specifications are required, provide materials and
methods in accordance with normal construction industry standards and as approved by the
Engineer.

PART 3 - EXECUTION

3.1  EXAMINATION

A. Field verify existing measurements and circuiting arrangements are as shown on Drawings.

B. Verify that abandoned wiring and equipment serve only abandoned facilities. 

C. Demolition Drawings are based on field observation of existing surface conditions and available
existing building electrical drawings.  Report discrepancies to the Engineer before disturbing
existing installation.

D. All demolition and extension work is not necessarily indicated on Drawings.  Include all such work
without additional cost to Owner.

3.2  PREPARATION

A. Coordinate utility service outages with Engineer and Salt Lake Community College Facilities
Project Manager.

B. Provide temporary wiring and connections to maintain existing systems in service during
construction.  When work must be performed on energized equipment or circuits, use electricians
experienced in such operations.

C. Protect all existing electrical equipment to remain from damage during demolition and new
construction.  Survey all existing equipment prior to beginning work and document in writing any
existing damage to existing equipment.
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3.3  DEMOLITION

A. Coordinate with Owner for equipment and materials to be removed by Owner or salvaged by the
contractor for Owner.  Place salvaged equipment and materials in storage at the project site as
directed by the Owner.

B. Legally dispose of all removed equipment and materials not salvaged for the Owner.

C. Remove abandoned wiring to source of supply, i.e. panelboard, circuit breaker, etc..

D. Remove accessible abandoned conduit, cables, junction boxes, etc., including above accessible
ceilings.  Cut conduit flush with walls and floors and repair to match surrounding surfaces.

3.4  INSTALLATION

A. Install relocated materials and equipment as required for new materials and equipment.

3.5  OUTAGES

A. Maintain Existing Electrical Systems in service until new systems are complete and ready for
service.  Disable systems only to make switchovers and connections.  Minimize outage duration.

B. Obtain permission from Owner and/or Engineer before partially or completely disabling systems in
accordance with Division 1 Specification Sections.  

*  END OF SECTION 16060  *
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SECTION 16195 - ELECTRICAL IDENTIFICATION

PART 1 - GENERAL

1.1  RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental
General Conditions, Division 1 Specification Sections and Section 16000 - General Provisions,
Electrical apply to work of this section.

1.2  SCOPE

A. Provide identification of all abandoned in place electrical equipment as shown on the drawings
and as specified herein.

PART 2 - PRODUCTS

2.1  NAMEPLATES

A. Provide engraved laminated micarta or plastic nameplates to identify each abandoned motor
starter, disconnect, etc., with the following minimum 1/4" lettering height.

1. Example: SPARE

B. Provide Black Nameplates with White Lettering unless noted otherwise, or required to contrast
with equipment enclosures.

C. Do not use Dynamo Labels, printed labels, etc., unless specifically called for in other specification
sections or approved by the Engineer.

2.2  PANELBOARD CIRCUIT INDEX

A. Provide a new typed index for each existing panelboard in which branch circuits are removed or
modified to reflect all changes in circuiting.

PART 3 - EXECUTION

3.1  INSTALLATION

A. Install nameplates to be visible from normal viewing angles.

B. Attach nameplates to equipment enclosures with stainless steel screws or rivets.  Adhesives are
not acceptable.

C. Install panel index behind protective plastic covering.

*  END OF SECTION 16195  *
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